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GLOSSARY 
 

Abbreviations Details 

AC Alternating Current 

BG Bank Guarantee 

CCA Controller of Certifying Authorities 

CERC Central Electricity Regulatory Commission 

CLU Change of Land Use 

DC Direct Current 

E - Bid Electronic Bid 

EDC External Development Charges 

EMD Earnest Money Deposit 

E - NIT Electronic Notice Inviting Tender 

ETDC Electronics Test and Development Center 

FF Fill Factor 

FY Financial Year 

IA Implementation Agreement 

IEC International Electrotechnical Commission 

IEGC Indian Electricity Grid Code 

Im Maximum Current 

IPG Internet Payment Gateway 

ISO International Organization for Standardization 

I - V Current - Voltage 

IT & C Information Technology and Communications 

kV Kilo Volt 

kWh Kilo Watt Hour 

LoA Letter of Award 

LLC Limited Liability Company 

LLP Limited Liability Partnership 

MoU Memorandum of Understanding 

MU Million Units 

MW Mega Watt 
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Abbreviations Details 

NRSE New and Renewable Sources of Energy 

NOC No Objection Certificate 

PAT Profit After Tax 

PBG Performance Bank Guarantee 

PEDA Punjab Energy Development Agency 

PPA Power Purchase Agreement 

PPCB Punjab Pollution Control Board 

PSERC Punjab State Electricity Regulatory Commission 

PSPCL Punjab State Power Corporation Limited 

PV Photovoltaic 

RfP Request for Proposal 

ROC Registrar of Companies 

RTGS Real Time Gross Settlement 

RTU Remote Terminal Unit 

SLDC State Load Despatch Center 

SPD Solar Power Developer 

SPV Special Purpose Vehicle 

Vm Maximum Voltage 
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DISCLAIMER 

 
1. This Request for Proposal RfP No. PEDA/ET/14-15/SP/1002 

document is not an agreement or offer by the PEDA to the 

prospective Bidders or any other party. The purpose of this RfP is to 

provide the information to the interested parties and to assist them 

in formulation of Bid. This RfP is based on material and information 

available in public domain. 

2. While this RfP, has been prepared in good faith, neither the PEDA, 

nor their employees or advisors make any representation or 

warranty, express or implied, or accept any responsibility or liability, 

whatsoever, in respect of any statements or omissions herein, or 

the accuracy, completeness or reliability of information, and shall 

incur no liability under any law, statue, rules or regulations as to the 

accuracy, reliability or completeness of this RfP, even if any loss or 

damage is caused by any act or omissions on their part.    

3. PEDA reserves the right to change the allocation capacities, cancel 

and / or change the e - bidding process at any stage without 

assigning any reasons. PEDA reserves the right to increase or 

decrease the capacity bid for or to reject any or all of the bids 

received at its discretion, without assigning any reasons 

whatsoever. 
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PEDA INVITE YOU TO INVEST IN SOLAR POWER PROJECTS IN THE 

STATE OF PUNJAB - 

THE LAND OF EXCITING OPPORTUNITIES 

 The Punjab State has notified the NRSE Policy 2012, under which a 

slew of benefits for encouraging investment in Solar Projects have 

been provided. 

 Punjab’s New Industrial Policy is investment friendly and taken a lead 

in creating opportunities which are waiting to be exploited. 

 Good Solar Insolation levels with more than 300 Sunny days.  

 High Solar Power Generation Potential.  

 Well developed Power Evacuation and Grid Interconnection facilities 

by Utility. 

 Bankable Power Purchase Agreements.  

 An attractive package of fiscal benefits. 

 Easy access by Road / Rail / Air. 

 Single Window and Time bound clearances. 

 Well developed road network within the state. 

 Investment friendly climate with peaceful and safe environment. 

 Excellent telecommunication facilities. 

 Well established Rural Electrification Network. 
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PUNJAB AT A GLANCE 

 

Sr. 

No. 

Description Details 

1. Area 50, 362 Sq. kms. 

2. Location Latitude 29° 43’ N  to  32° 23’ N 

Latitude 74° 03’ E to 76° 49’ E 

3. Districts 22 Nos. 

4. Development Blocks 138 Nos. 

5. Population  2,77,04,236  

6. Density 550 per sq. kilo meter 

7. Rain Fall 25 cm to 100 cms  

8. Solar Insolation 5 to 5.5 kWh/m2/day 

9. Climate Winter     : -3°C to 20°C 

Summer :  21°C to 45°C 

10. Major Rivers Beas, Sutlej, Ravi 

11. Major Cities Ludhiana, Jalandhar, Amritsar, 

Patiala, Bathinda, SAS Nagar, 

Pathankot 
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1. INTRODUCTION  

Punjab Energy Development Agency (PEDA) under the Deptt. of 

Non- Conventional Energy Sources, Govt. of Punjab, is a Nodal 

Agency for propagating the objectives of New and Renewable 

Sources of Energy in the State of Punjab including Solar, Mini 

hydro, Biomass / Agro - waste based power projects. PEDA has 

undertaken various programmes for the promotion and 

popularization of these sources. Comprehensive studies undertaken 

by PEDA have led to the identification of various potential sources 

of energy. Within a short span, PEDA has made headway in the 

following fields: 

 Power generation from small hydro’s 

 Biomass / Bagasse Cogeneration 

 Power generation from Biomass / agro-residue 

 Power generation from solar energy 

 Power generation from Urban & Municipal Waste 

 Solar Photovoltaic systems 

 Energy Conservation in various user sectors 

 Solar Passive Architecture 

 

With the purpose to exploit the abundant Solar energy resource in 

the State, PEDA invites the private developers / companies to set 

up Solar Photovoltaic power projects for sale of power to the state 

utility (PSPCL). 
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1.1 WHY SOLAR POWER GENERATION 

 

Punjab has considerable sun shine available for more than 300 

days approx. in a year with good insolation levels. This energy can 

be utilized for generation of power during the day time and also 

during night time by power storage options / systems. Punjab has 

so far been meeting its electrical power requirements primarily 

through conventional large thermal and hydro power generation. 

Whereas, hydro power generation has a tendency to fluctuate 

depending upon the availability and utilization pattern of water, 

thermal power generation has to depend on coal which has to be 

transported from pit heads of eastern part of India involving large 

distances. Moreover, the cost of coal has more than doubled in the 

preceding ten years and is expected to continue to escalate. 

Resultantly, the cost of generation from coal will become prohibitive 

in the years to come. Obviously, Punjab is strategically at a 

disadvantage in its efforts to augment its power generation potential 

from oil, gas and coal. 

 

The installed capacity of generation of power in the state including 

share from Central Projects and Bhakra Beas Management Board 

(BBMB) is of the order of 7036 MW. As per estimates, the demand 

for power in the year FY 2014-2015 went up to more than 46,516 

MU whereas energy available from all sources was 42964 MU 

including PSPCL’s own generation of 27276 MU and 19240 MU as 

purchase of power from central generating station. The Govt. of 

Punjab is making all efforts to fulfill this gap by installation of more 

generating capacity in the state both in the Renewable Energy 

sector as well as Conventional Sector. 
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The proposed Solar PV Power based projects is an attempt to 

supplement energy generation through Renewable Energy 

distributed generation which has been well identified and accepted. 

These projects which were earlier considered uneconomical are 

now considered viable in view of the steep increase of cost of 

several other forms of energy and the rapid depletion of 

conventional sources and latest technologies developed in the 

design of such projects which has led to substantial reduction in the 

cost of Solar Power Projects. Moreover these projects have a major 

environment friendly advantage over other power systems due to 

their no emissions / residue and carbon neutral nature. Solar based 

power projects have attracted the attention of State and Central 

Governments and also have been given priority due to: 

 Short gestation periods 

 Photovoltaic systems are modular in nature. 

 Reduced transmission losses 

 Decentralized and distributed generation systems 

 Use of environment friendly solar resource for power generation. 

 

The State is endowed with vast potential of solar energy estimated 

at  5 – 5.5 kWh/m2/day of solar insolation levels and the Govt. is 

keen to tap this resource for strengthening renewable power 

infrastructure in the state by setting up solar energy based power 

projects. The state also has an obligation to meet the minimum 

renewable power purchase obligation in accordance with PSERC 

order and also within that to achieve a mix of various renewable 

energy resources. Propelled with the aim to promote and install 
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solar power projects in the state of Punjab, PEDA has planned to 

develop these projects. 

 

1.2 Background: 

 

Department of New & Renewable Energy, Govt. of Punjab has 

issued a “New and Renewable Sources of Energy (NRSE) Policy – 

2012 vide notification no. 10/174/2012/STE(3)/4725 dated 

December 26, 2012 to promote and develop new and renewable 

source of energy and to promote energy conservation measures / 

efficiency in the State of Punjab.  

The State had earlier allocated 300MW capacity solar power 

projects under Phase-I which are now under various phases of 

completion. 

The State will support setting up of 250 MW (under phase - II) Solar 

Photovoltaic (PV) power plants for direct sale of power to PSPCL, 

Punjab for which PEDA will select solar power developers. 

Selection of these Solar Power Projects shall be through tariff based 

competitive e - bidding process as per the directives of Punjab State 

Electricity Regulatory Commission (PSERC).  
 

Punjab State Power Corporation Limited hereinafter referred to as 

“PSPCL”, will directly purchase power generated from these 

selected 250 MW Solar PV Projects at the tariff arrived after 

competitive bidding.  

 

1.3 Fiscal Assistance / Benefits Available for Solar Power 

Developers under the NRSE Policy 2012: 
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a. 100% electricity duty for power consumed from State licensee 

during construction and testing of the project shall be waived. 

b. Octroi on NRSE fuels to be used for energy generation and 

NRSE devices / equipment / machinery for NRSE Power Projects 

shall be fully exempted. Similarly Octroi on self - consumption of 

power by captive power plants in the same premises or thru 

wheeling by open access to same group companies shall also be 

exempted. 

c. To promote usage / generation from NRSE, manufacturing & 

sale of NRSE devices / systems and equipments / machinery 

required for NRSE Power Projects shall be exempted from Value 

Added Tax (VAT) and any cess there upon. 

d. 100% Exemption from entry tax in respect of all supplies 

(including capital goods, structure and raw materials) made for 

setting up and trial operations of the projects. 

e. 100% exemption from payment of fee and stamp duty for 

registration / lease deed charges for the land required for the 

project.  

f. Agricultural land shall be allowed for setting up of Renewable 

Energy Power Projects in the state and no Change of Land Use 

(CLU), External Development Charges (EDC) / or any other 

charges / fees for the same shall be payable. 

g. Solar PV Power projects shall be exempted from obtaining any 

NOC / consent under Pollution control laws from the PPCB. 
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1.4 Total Capacity and Portfolio of Solar PV Projects: 

The total aggregated capacity of the grid connected solar projects to 

be developed under Phase - II shall be 250 MW.  

All the Grid Connected Solar PV Power Projects under Phase – II 

shall be installed in the State of Punjab only. 

The total capacity shall be divided into three categories as under: 

i) Category – I: Total 50 MW to be allotted for newly incorporated / 

existing companies. The minimum capacity of the project shall be 

1 MW and the maximum capacity shall be 4 MW. The allotment 

of project capacities under this category shall be in multiples of 1 

MW only. Only one project shall be allocated to a bidder / 

company. 

ii) Category – II: Total 100 MW to be allotted to newly incorporated 

/ existing Companies. The minimum capacity of the project shall 

be 5 MW and maximum capacity shall be 24 MW. The allotment 

of project capacities under this category shall be in multiples of 

5MW only. Only one project shall be allocated to a bidder / 

company. 

iii) Category – III: Total 100 MW to be allotted to newly incorporated 

/ Existing Companies. The minimum capacity of the project shall 

be 25 MW and maximum capacity shall be 50 MW. The allotment 

of project capacities under this category shall be in multiples of 

5MW only. The bidders can also setup two projects of 25MW 

under 50MW capacity. Only one project shall be allocated to a 

bidder / company. 

(Note : Project developers applying under Category-I and / or under 
Category-II are required to submit land documents in the shape of 
land sale agreement / registered sale deed, land lease agreement / 
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registered lease deed / panchayat land resolution at the time of 
bidding either in the name of the bidding company or one of the 
Directors of the bidding company. Project Developers applying 
under Category-III shall be required to submit land document i.e. 
registered sale deed, registered lease deed within 60 days of the 
date of signing of PPA.) 
 
1.5 Technology: 

a) The Bidder is free to choose any Solar PV power generation 

technology viz. Crystalline Silicon Solar Cell Modules / Thin Film 

Modules / Concentrated PV Modules / any other technology which 

can be sourced from any country.  

b) MoU or any type of agreement with technology provider / partner is 

not required along with the response to RfP. The Bidder has to 

submit their proposed technology in format 6.11 along with the 

response to RfP.  

c) The following details / documents shall be submitted by the 

successful bidder within 60 days of signing of PPA. 

i) Details of final technology selection viz. Crystalline / Thin Film / 

Concentrator PV / specific any other technology etc.  

ii) Order copy / agreement copy, with Technology Provider / 

supplier for supply of modules, equipments for said technology.  

iii) A certificate from the project / client situated anywhere in world 

that the technology supplied by the Manufacturer / Technology 

Provider is in successful operation for atleast one year before the 

last date of submission of e-bid.  

Under Phase-II, it is proposed to promote only commercially 

successful and operational technologies to minimize the 

technology risk and to achieve the timely commissioning of the 

Projects. 
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iv) Required land for project development @ 2.0 Hectares per MW 

for Crystalline Technology, 3.0 Hectares per MW for Thin Film 

Technology and 2.5 Hectares per MW for concentrator 

technology is under clear possession of the project company as 

per clause mentioned in 3.22. 

v) Grid feasibility letter obtained from PSPCL shall be submitted. 

The list of PSPCL grid substation is attached at Annexure – 5. 

d)  Panchayat Land on Leasehold- The Bidder/ SPD can also set-up 

the Solar PV project on Panchayat Lands if the Panchayat/GOP 

agrees to give the land on lease hold basis for setting up the 

project in accordance with village land lease policy. The 

Bidder/SPD shall have to sign lease agreement with the 

Panchayat/Govt for upto 33 years.  The Bidder/SPD shall pay lease 

rent as determined by committee headed by Deputy Commissioner 

of the concerned district with some annual escalation per year. The 

panchayat resolution has to be in the name of PEDA and PEDA 

shall sign the lease agreement for that panchayat land with the 

panchayat and then shall sign the sublease agreement with the 

project developing company / bidder. The bidders are required to 

submit the land documents in the form of land sale agreement / 

registered land deed / land lease resolution / registered lease 

agreement in the name of the bidding company / SPD during bid 

submission. If the selected Bidder/SPD fails to produce land 

documents including Private / Panchayat Land lease during the bid 

submission, the bid shall be disqualified. The scheduled time 

period for document submission is as per the clause 1.5 (e). 

e) All the aforesaid documents are required to be submitted within 60 

days from the date of signing of PPA, except land documents for 

pted upto this 
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Category I & II project developers (registered land deed/registered 

lease deed in the name of the SPD is required to be submitted 

within 30 days from the date of LOA under Category I & II). In case 

the developer(s) under Category I, II & III are unable to produce the 

aforesaid documents as per above time schedule then the Letter of 

Award (LoA), IA, and PPA shall be cancelled and performance bank 

guarantees shall be forfeited.  

1.6 Tariff: 

Particulars Applicable Tariff 

Rate,  

Rs. / kWh 

Benefit of 

Accelerated 

Depreciation, If 

availed,  

Rs. / kWh 

` Tariff upon adjusting for 

Accelerated Depreciation 

benefit, if availed, 

Rs. / kWh 

Solar PV 7.72 0.77 6.95 

Table 1: PSERC Tariff for FY 2014-15 for Solar PV Power Projects 

1.7 Submission of Proposal and Selection of Bidders:  

Proposals against Request for Proposal are invited through e - 

bidding system for selection of bidders and to be submitted online in 

electronic formats in www.etender.punjabgovt.gov.in. 

Sr. No. Description Details 

1. RfP No.  PEDA/ET/14-15/SP/1002 

2. Bid Document Fee 

through IPG / RTGS  

(Non - Refundable) 

Rs. 5,000.00 (Five Thousand Only)  

3. E- Processing Fee 

through IPG / RTGS  

(Non - Refundable) 

Rs. 2,247/- (Rupees Two Thousand and 

Two Hundred and Forty Only)  

4. Bid – Processing Fee 

through IPG / RTGS 

mode 

(Non – Refundable) 

Rs. 1,00,000/- (Rupees One Lac Only) 

per bid (Capacity 1.0 MW to 4.0 MW)  

(Category –I)  

Rs. 2,00,000/- (Rupees Two Lac Only) 

per bid (Capacity 5 MW to 24 MW)  
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Sr. No. Description Details 

(Category – II)  

Rs. 3,00,000/- (Rupees Three Lac Only) 

per bid (Capacity 25 MW to 50 MW)  

(Category – III) 

4. Earnest Money Deposit 

(EMD) 

Rs. 20,00,000/-  (Rupees Twenty Lac 

Only) per MW for each project in the 

form of BG to be submitted at the time 

of RfP, valid for 180 days from last date 

of submission. Scanned copy of the BG 

to be uploaded online and the original 

BG along with bank confirmation letter 

in sealed envelope to be submitted 

before opening of the techno 

commercial Part I of the bid. 

5. Performance Bank 

Guarantee (PBG) 

Rs. 40,00,000/- (Rupees Forty Lac 

Only) per MW for each project in the 

form of Bank Guarantee (BG) or through 

RTGS/IPD mode to be submitted two 

days before (seven days before in case 

of BG) signing of Implementation 

Agreement (IA) valid for a period of 18 

months from the date of signing of IA. 

6. Validity of Proposal 150 days after the date of opening of 

techno commercial Part I of the bid.  

Table 2: Issuance and submission of RfP 

 

Selection of Bidders: 

The selection of bidders shall be based on net availed tariff after 

providing discount on generic tariff notified by PSERC for Solar PV 

Power Projects for FY 2014-15,  irrespective of availing Normal 

Rate of depreciation / Accelerated Rate of depreciation. PEDA will 
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shortlist the bidders based on the net tariff arrived in Rs. Per kWh 

after reduction of discount offered by the bidder (Refer format 6.9 A 

for category I Projects , format 6.9 B for Category II Projects 

and format 6.9 C for Category III Projects). The bidder offering 

the lowest net availed tariff shall be selected as L1 and so on till the 

total aggregate capacity as per Clause 3.1 is reached. The bidders 

offering tariff above the bench mark tariff notified for F.Y. 2014-15 

shall not be selected. 

 

Illustration: (Based on F.Y. 2014-15 RE Tariff) 

If two projects, one opting for normal rate of depreciation and 

another opting for accelerated rate of depreciation, the bidder 

quoting lowest net availed tariff will be selected first and so on. 

Eg.: (i) Bidder 1:  
 
Tariff Opted: Normal Rate of depreciation  

Tariff applicable: Rs.7.72/ kWh 

Tariff Discount: Rs. 1.00  / kWh 

Net Availed Tariff: Rs. 6.72 / kWh 

(ii) Bidder 2: 
Tariff Opted: Accelerated Rate of depreciation  

Tariff applicable: Rs. 6.95 / kWh 

Tariff Discount: Rs. 0.50 / kWh 

Net Availed Tariff: Rs. 6.45 / kWh 

 
Then, the bidder 2 shall be selected, as the bidder is offering lowest 
net availed tariff. 
 

In case, two or more Bidders offering same net availed tariff 

irrespective of opting Normal rate of depreciation or Accelerated 
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rate of depreciation, then the selection of Bidders shall be by draw 

of lots and the Bidder  selected first shall be ranked higher, than the 

second Bidder.  

 

Note:  

In case the category wise capacity to be allocated remains un - 

fulfilled due to the fact that the next shortlisted bidder is offering 

more project capacity than the balance capacity available in that 

category, then the next bidder to be selected will be allocated the 

balance project capacity available in that category after splitting his 

offered bid capacity subject to the bidders acceptance. 

Illustration: 

Case – I: In case of Category I, if bids are shortlisted up to 49 MW, 

the next bidder who has offered 4 MW, will be allotted only 1 MW to 

achieve total target capacity of 50 MW subject to the bidder 

acceptance. In case of his refusal the bid shortlisted capacity shall 

be closed at 49 MW. 

 

 

1.8 Time Schedule: 

Sr. No.  Events  Date & Time  Location  

1. Date of uploading / 

publishing of e- NIT  

24th Dec.’2014 

at 10.00AM 

 

www.etender.punj

abgovt.gov.in 2. Last Date for submission 

of Pre Bid Query / 

Clarifications to be 

submitted online through 

email at 

slrpp300@gmail.com  

5th Jan.’2014 

3. Pre - bid meeting at PEDA 9th Jan. 2015 at 
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Sr. No.  Events  Date & Time  Location  

office 12:00 noon 

4.  Last date & time for 

submission of Processing 

Fee (Non Refundable), 

EMD,  Formats and  

Technical Bid and 

Financial Bid though E- 

Bid (Part – I & Part II) 

28th Jan. 2015 

at 12.00noon 

5.  Date and Time of Opening 

of techno commercial e-

bid  

30th Jan. 2015 

at 12.30PM 

6. Date of Opening of Price 

Bid 

To be conveyed subsequently on 

www.etender.punjabgovt.gov.in  

Table 3: Bid Time Schedule 

 

Guidelines for Bid Submission: 

1. The bidders are requested to submit their bids prior to last date of 

submission in order to avoid any technical problems in accessing 

the website at last moments for any reason whatsoever. The last 

date of submission of bids shall not be extended on such accounts.  

2. Bidder shall submit both techno - commercial and financial bids 

online in electronic formats. However, the bidder shall submit 

original copy of BG along with Bank confirmation letter in sealed 

envelope towards EMD before opening of techno-commercial bid.  

3. (i) The bidder will have to deposit non refundable Bid document fee, 

E- Processing fee and Bid processing fee to PEDA through IPG / 

RTGS mode.  

(ii) The bidder will have to deposit prescribed cost of EMD through 

IPG / RTGS mode or upload scanned copy of BG as per format 6.3 

A and the original along with bank confirmation letter in sealed 
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envelope to be submitted physically before opening of techno 

commercial bid (Part I).  

4. In case of any discrepancy between numerical digits and words, the 

words shall be considered for evaluation of the bid. 

5. No Deviation / conditionality if any shall be accepted in the bids 

(Part I & Part II). Such bids will be rejected. 

6. The bidders shall provide complete information at the time of 

submission of bid. However, if the bidders are asked to furnish any 

clarification / confirmation, they shall furnish the same within 

specified time failing which the bid shall be finalized / decided on the 

basis of available information. If disqualification as a result of non 

submission / delay in furnishing the desired information / documents 

happens then PEDA in no way shall be held responsible.  

7. The RfP can be downloaded from web site 

www.etender.punjabgovt.gov.in. Details of this notification can also 

be seen in RfP exhibited on website www.peda.gov.in but bids to be 

submitted online in electronic format only on website 

www.etender.punjabgovt.gov.in. 

8. The complete bid documents and formats shall be uploaded on 

www.etender.punjabgovt.gov.in in time as per checklist provided 

with the RfP. The checklist along with relevant page nos. should 

also be submitted with the bid. 

9. The bidders who are interested in bidding can download bid 

documents from www.etender.punjabgovt.gov.in up to the stipulated 

date & time free of cost. 

10. Bidders who wish to participate in this RfP will have to register on 

www.etender.punjabgovt.gov.in (bidders already registered on 

www.etender.punjabgovt.gov.in, need not to register again for this 

RfP). To participate in online bids, Bidders will have to procure 
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Class 3 Digital Signature Certificate as per requirement under 

Information Technology Act - 2000 using which they can sign their 

electronic bids and also get USER ID and PASSWORD.  

 

For any clarifications / difficulty regarding e-tendering process flow, 

please contact on 9888105200 / 9257209340 / 0172-5095926 or 

PEDA. 

1.9 BIDDDING FORMATS: 

List of formats / documents to be submitted online duly signed 

digitally by Authorized Signatory. The bidders shall choose the 

formats depending upon the category of the project quoted. 

Single Stage Bid: 

1. Part – I A: (Qualification) 

i. Bid Document Fees (Non Refundable) 

ii. E – bidding processing fee (Non refundable) 

iii. Bid Processing Fee (Non Refundable) 

iv. Earnest Money Deposit as per format 6.3 A; 

v. Summary Sheet for Part – I A as per format 6.13 A,  format  

6.14A & format 6.15 A 

2. Part – I B: (Techno – Commercial Documents / Formats) 

i. Covering Letter as per format 6.1; 

ii. Power of Attorney as per format 6.2; 

iii. Performance Bank Guarantee (to be submitted at the time of 

signing of IA) as per format 6.3 B; 

iv. Board Resolutions as per format 6.4; 

v. Consortium Agreement (in case of consortium) as per format 

6.5; 

vi. Financial Requirements as per format 6.6; 

vii. Technical Criteria as per format 6.7; 
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viii. Grid feasibility letter from PSPCL as per format 6.8; 

ix. Disclosure Agreement as per format 6.10; 

x. Declaration from Biding Company for acceptance of terms 

and conditions mentioned in RfP, IA and PPA documents as 

per format 6.12. 

xi. Summary Sheet as per format 6.13 B , format 6.14 B and 

format 6.14 C; 

xii. Memorandum and Article of Association (MoA) of the bidding 

company; 

xiii. Share holding pattern of the company; 

xiv. Last three years balance sheets or annual reports; 

3. Part – II: Price Bid 

i. Price Bid as per format 6.9 A for Category I Projects , 

format 6.9 B for Category II Projects and format 6.9C for 

Category III Projects. 

ii.  

Note: 

1. The RfP shall contain an Index in the beginning denoting bid 

documents and their respective page nos. in chronological order.  

2. All documents submitted online should be in PDF Format only. 

3. All the required information shall be furnished strictly in 

prescribed Formats only. Any information other than the 

prescribed Formats shall not be entertained. The bid shall be 

evaluated on the basis of information furnished in the prescribed 

Formats. 

4. PEDA retains the right to seek any / all the documents in original 

or copy thereof duly attested by Notary for verification, in physical 

form on short notice of three days from any bidder for verification. 
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5. Bidders must check that the documents and scanned copies 

have been properly uploaded. The entire responsibility of 

uploading the data / files / documents is that of the bidder. Non 

submission / improper uploading / corrupted files shall hamper 

the evaluation process. Bidders are requested to use antivirus 

system / clear machines in their own interest. 

1.10 Correspondence for enquiries and clarifications: 

All correspondence, clarifications in respect of the RfP and 

submission of the Bid shall be addressed to: 

Director, 

Punjab Energy Development Agency,  

Solar Passive Complex 

Plot No. 1 & 2, Sector 33-D, Chandigarh, 

Tel: 0172 - 2663328 / 2663382  

Fax: 0172 – 4051241 / 2662865 /2664402 

Email: peda_spa@yahoo.co.in  

 

Contact Person: Director, Punjab Energy Development Agency, 
Chandigarh  
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Section 2 

DEFINITIONS 
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2. Definitions 

 

“Appropriate Commission” shall mean the CERC or the PSERC 

or the Joint Commission referred to in Section 83 of the Electricity 

Act 2003, as the case may be. 

 

“Bid”  shall mean the Techno commercial Bid and Pricel Bid 

submitted by the Bidder, in response to this RfP, in accordance with 

the terms and conditions hereof. 

 

"Bidder" shall mean Bidding Company or a Bidding Consortium 

submitting the Bid. Any reference to the Bidder includes Bidding 

Company / Bidding Consortium / Member of a Bidding Consortium 

including its successors, executors and permitted assigns and Lead 

Member of the Bidding Consortium jointly and severally, as the 

context may require; 

 

"Bidding Company" shall mean a company incorporated in India 

or outside India, LLPs and LLCs whether incorporated in India or 

outside India that has submitted the response in accordance with 

the provisions of this RfP; the Bidding Company and Project 

Company can be same or separate. 

 

"Bidding Consortium" or "Consortium" shall mean a maximum 

of three Bidding Companies that has collectively submitted the bid 

in accordance with the provisions of this RfP.  
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“CERC” shall mean the Central Electricity Regulatory Commission 

constituted by the Govt. of India under Electricity Act’2003. 

  

“CERC approved tariff” shall mean the tariff notified by CERC for 

solar PV Projects for F.Y. 2014-15. 

 

"Chartered Accountant" shall mean a person practicing in India or 

a firm whereof all the partners practicing in India as a Chartered 

Accountant(s) within the meaning of the Chartered Accountants Act, 

1949; 

 

"Company" shall mean a corporate body incorporated in India 

under the Companies Act, 1956; 

 

“Conflict of Interest” A Bidder may be considered to be in a 

Conflict of Interest with one or more Bidders in the same bidding 

process under this RfP if they have a relationship with each other, 

directly or indirectly through a common company / promoters / 

directors, that puts them in a position to have access to information 

about or influence the Bid of another Bidder;  

 

“Consents, Clearances and Permits” shall mean all 

authorizations, licenses, approvals, registrations, permits, waivers, 

privileges, acknowledgements, agreements, or concessions 

required to be obtained from or provided by any concerned authority 

for the purpose of setting up of the generation facilities. 
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“Contracted Capacity” shall mean the power (AC) in MW 

contracted between the Solar Power Developer and the PSPCL at 

the interconnection point/ metering point. 

 

“Group company” of a company means (i) a company which directly 

or indirectly, holds 10% (ten percent) or more of the share capital of 

the company or (ii) a company in which the compant directly or 

indirectly, holds 10% (ten percent) or more of the share capital of 

such company or (iii) a company in which the company, directly or 

indirectly, has the power to direct or cause to be directed the 

management and policies of such company whether through the 

ownership of securities or agreement or any other arrangement or 

otherwise or (iv) a company which, directly or indirectly, has the 

power to direct or cause to be directed the management and 

policies of the company whether through the ownership of securities 

or agreement or any other arrangement or otherwise or (v) a 

company which is under common control with the company, and 

control means ownership by one company of at least 10% (ten 

percent) of the share capital of the other company or power to direct 

or cause to be direcvted the management and policies of such 

company whether through the ownership of securities or any other 

arrangement or otherwise. 

Provided that a financial institution, scheduled bank, foreign 

institional investor, non banking financial company, and any mutual 

fund shall not be deemed to be Group company and its share 

holding and the power to direct or cause to be directed the 

management and policies of a company shall not be considered for 

the purposes of thisdefinition unless it is the project company or a 

member of the consortium developing the project. 
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“Electricity Act 2003” shall mean the Electricity Act, 2003 and any 

rules, amendments, regulation, notifications, guidelines or policies 

issued there under from time to time. 

 

“Existing Bidding Company” shall mean the company 

incorporated on or before March 31, 2012.  

 

"Financial Closure or Project Financing Arrangements" means 

arrangements of necessary funds by the Project Developer either by 

way of commitments of funds by the company from its internal 

resources and / or tie up of funds through a bank / financial 

institution by way of sanction of a loan. 

 

"Force Majeure conditions" means any event or circumstance 

which is beyond the reasonable direct or indirect control and without 

the fault or negligence of the Solar Project Developer and which 

results in Solar Project Developers inability, notwithstanding its 

reasonable best efforts, to perform its obligations in whole or in part 

and may include rebellion, mutiny, civil unrest, riot, strike, fire, 

explosion, flood, cyclone, lightening, earthquake, act of foreign 

enemy, war or other forces, theft, burglary, ionizing radiation or 

contamination, Government action, inaction or restrictions, 

accidents or an act of God or other similar causes. 

 

“Punjab State Grid Code” shall mean the State Grid Code 

specified under clause (h) of sub – section (1) of section 86 of the 

Electricity Act 2003. 
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"Inter - connection Point / Metering Point" shall mean the point 

at which 11 kV or 66 kV power evacuation line connects with the 

Outdoor Yard (ODY) of the Project at the H-pole (In case of 11 kV) / 

jumpers connecting the first tower (In case of 66 kV). Metering shall 

be done at this interconnection point.  

"Lead Member of the Bidding Consortium" or "Lead Member" 

There shall be only one Lead Member, having committed 

shareholding more than 50% in the Bidding Consortium. The share 

holding pattern of the company / consortium shall not be changed 

for at least one (1) year from the date of Commissioning of the 

Project; 

"Letter of Award" or "LoA" shall mean the letter issued by Punjab 

Energy Development Agency (PEDA) to the Selected Bidder for 

award of the Project. 

"Limited Liability Partnership" or "LLP" shall mean a company 

incorporated under the Companies Act 1956; 

 “Limited Liability Company” or "LLC" shall mean Limited Liability 

Company registered under the respective statutes applicable in the 

country of its origin. 

 

"Member in a Bidding Consortium" or "Member" shall mean 

each Bidding Company who is a part of Bidding Consortium.  

 “Net applicable tariff” means the tariff arrived after adjusting for 

accelerated depreciated benefit as stated by PSERC/CERC in its 

RE tariff for F.Y. 2014-15. 
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“Net availed tariff” means the tariff arrived after providing discount 

on generic tariff notified by PSERC / CERC in its RE tariff for F.Y. 

2014-15. 

“Newly Incorporated Bidding Companies” means the companies 

which has been incorporated and has not completed a single year 

of operation as on the date of techno commercial bid opening. 

“Paid up Share Capital” shall include Paid up equity share capital 

and fully, compulsorily and mandatorily convertible preferences 

shares and fully, compulsorily and mandatorily convertible 

debentures. 

"Parent Company" shall mean a Company, which holds at least 

26% Paid Up Share Capital either directly or indirectly in the Bidding 

Company or in a Member of a Consortium developing the Project. In 

case, the Parent Company is a foreign company, the Parent 

Company can hold 100% equity in the bidding company.  

“Power Purchase Agreement (PPA)” shall mean the agreement 

to be executed between PSPCL and the Solar Power Developer 

pursuant to which the Solar Power Developer shall supply power to 

PSPCL, with a tariff derived after bidding process valid for a period 

of 25 years from the date of commissioning. 

"Project" shall mean ____ MW Solar PV Power Plant (Generating 

Facility) including all the land, civil structures, electrical and 

mechanical plant and equipment, 11 kV / 66 kV switch yard 

including transformer, breaker, CT/PTs, wave traps, structures, 

isolators etc. , dedicated telephone lines, telephone and wireless 

system, components, appurtenants, communications, access road 
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off the village road, foot paths, carriage ways, etc. located at 

approved and allocated area in the State of Punjab. 

"Project Company" shall mean the Company incorporated by the 

successful Bidder under the Companies Act, 1956. 

 “Project Site” shall means the land on which the project is 

proposed to be set up. The Project site shall be in Punjab State 

only. 

“PSERC” shall mean the Punjab State Electricity Regulatory 

Commission constituted by Govt. of Punjab under Section 17 of the 

Electricity Regulatory Commission Act, 1998 vide its Notification 

dated 31.03.1999 to discharge the duties the duties and perform the 

functions specified under Section 22 of the Act; 

 

“PSERC Approved Tariff” shall mean the tariff to be notified by 

PSERC for solar PV projects for FY 2014-15.  

 

“PSPCL” means Punjab State Power Corporation Limited. 

 

“RfP” Shall mean Request for Proposal Document. 

“Scheduled Commissioning Date” means the actual 

commissioning date of respective unit(s) of the power Project where 

upon the Solar Project Developer starts injecting power from the 

power Project to PSPCL grid. 

"Selected Bidder or Successful Bidder" shall mean the Bidder 

selected pursuant to this RfP to set up the Project and supply 

electrical energy as per the terms of PPA; 
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 "Solar PV Project" shall mean the Solar Photo Voltaic power 

project that uses sunlight for direct conversion into electricity 

through Photo Voltaic technology; 

 “Statutory Auditor” shall mean the auditor of a Company 

appointed under the provisions of the Companies Act, 1956 or 

under the provisions of any other applicable governing law; 

"Technology Partner" shall mean any entity from which the Bidder 

proposes to take technology support for developing Solar PV 

Project. This entity can be a Member in more than three Bidding 

Companies / Bidding Consortium provided that it holds less than 

10% of equity commitment in each Bidding Company / Consortium; 
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3. INFORMATION AND INSTRUCTIONS TO BIDDERS    

 

3.1 Total Capacity Offered 

 

The Solar PV Projects have estimated total capacity of 250 MW 

under Phase-II. However, the actual allocated capacity of Solar PV 

Power Projects will be disclosed after response and selection of 

successful bidders. All the Grid Connected Solar PV Power Projects 

under Phase – II shall be installed in the State of Punjab only. 

 

Illustration:  

i) If the total capacity of bids received during bidding is more than 

250 MW, then the allocation capacity shall be limited to 250 MW 

depending upon the outcome of the bid evaluation.  

ii) If the bid received during the bidding is less than 250 MW, then 

the allocation capacity will be limited to shortlisted capacity.  

3.2 Capacity of each Project 

The total capacity to be allotted is divided into three categories 

which are as under: 

Category No. Nature of Eligible Bidding 

Company 

Capacity  of Projects 

I Newly Incorporated 

Companies / Existing 

Companies 

Project Capacity: 1 MW to 4 

MW (Multiples of 1 MW only) 

 

II Newly Incorporated 

Companies / Existing 

Companies 

Project Capacity: 5 MW to 24 

MW 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 40 

 

Category No. Nature of Eligible Bidding 

Company 

Capacity  of Projects 

III Newly Incorporated 

Companies / Existing 

Companies 

Project Capacity: 25 MW to 50 

MW 

Table 4: Project Capacity, MW 

Note:  

i. In case of shortfall of bids in any category from the total capacity 

announced, the excess capacity in that category shall not be 

interchanged to the other category. 

ii. +5% tolerance is allowed on the capacity of the project. E.g. 1 

MW capacity project can have 1.05 MW as DC capacity based 

on the rated capacity of PV modules at STC conditions (1000 

W/m2, 25°C, AM 1.5). No negative tolerance is acceptable. 

iii. The assessment of the allocated / installed capacity shall be 

based on the energy output corresponding to allotted capacity 

A.C at the time of Commissioning.  

 

Any capacity of solar power projects allocated to the Solar Project 

Developers in any of earlier allocations by the Ministry of New and 

Renewable Energy (MNRE), New Delhi or any other agency / 

organization shall not be counted for the purpose of deciding the 

allocation under the present RfP. The bidder shall however inform in 

writing about the total capacity of projects allocated to Bidding 

Company by MNRE or any other State Nodal Agency (SNA). 

 

3.3 Obtaining RfP Document & Processing Fees 

 

a) RfP document can be downloaded free of cost by the bidder from 
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the website www.etender.punjabgovt.gov.in.  

b) Prospective bidders interested to participate in the bidding process 

are required to upload their proposal by paying following fees: 

i) Bid Document Fee of Rs. 5,000/- (Rupees five thousand rupees)  

ii) E- Processing Fee of Rs. 2,247/- (Rupees Two Thousand Two 

Hundred and Forty Seven Only) 

iii) Bid Processing fee of Rs. 100,000/- (Rupees One Lac Only) per bid 

for Category - I , Rs. 200,000/- (Rupees Two Lacs Only) per bid for 

Category – II and Rs. 300,000/- (Rupees Three Lacs Only) per bid 

for Category – III . 

 

All above fees are non refundable and payable online through IPG / 

RTGS mode. 

 

3.4 Submission of Bids 

 

Bidders may submit response to RfP for development of Projects 

under this scheme. Response to RfP has to be submitted as per the 

terms & conditions of this RfP. 

 

3.5 Number of Response to RfP by a Company 

 

The Bidder may submit single bid in the prescribed format for a 

maximum of 3 (three) projects at different locations subject to 

maximum aggregate capacity of 4 (four) MW for Category I Projects 

, 24 (Twenty Four) MW for Category II Projects and 50 (Fifty) MW 

for Category III Projects. It is important to note that irrespective of 

the maximum aggregate capacity (78) MW allowed for allocation to 

a Bidder, the maximum plant capacity at single location cannot 
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exceed 50 MW.  Bidder can also setup two 25MW cap. Projects in 

case of 50MW allocation under Category III. 

 

The different locations means Projects (maximum up to three nos.) 

situated at three different locations. However, each individual 

project shall have separate PPA, interconnection (at 11 kV , 66 

kV/132KV) and separate metering arrangement with the PSPCL. 

Statement for the same is to be submitted as per format for 

Disclosure (format — 6.10). 

 

3.6 Qualification Requirements 

 

The Bidder independently or on the basis of the Financial / 

Technical capability of its Affiliate(s)/Group/Parent should meet the 

Qualification Requirements specified for Internal Resource 

Generation, Net Worth, Annual Turnover, Technical Criteria given 

below: 

 

A. Companies Eligible for Participation: 

 
(i) A company incorporated in India under the Companies Act 

1956  

(ii) A company incorporated outside India 

(iii) Limited Liability Partnership and Limited Liability Companies 

whether incorporated in India or outside India  

Bidding Consortium of maximum three Bidding Companies 
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B. Technical Criteria: 

 

Category I, II and III (Newly Incorporated Bidding Company / 

Existing Bidding Company): The Bidder(s) do not require any 

prior experience of solar power projects.  

 

The Bidders shall deploy commercially successful and operational 

technology wherein there is at least one project successfully 

operational of the proposed technology, for at least one year before 

the last date of submission of e - bid, anywhere in the world. The 

Bidder is required to furnish evidence of meeting the above eligibility 

criteria for technology usage before financial closure. 

Detailed technical parameters for Solar PV Projects are at Annexure 

- 1. 

 

C. Financial Criteria  

 

1. Newly Incorporated Bidding Companies: 

 

The Bidding Company / Bidding Consortium relying solely on its 

own credentials, where the annual accounts have not been 

prepared, only net worth has to be met. The Net Worth 

requirement for such companies / consortium shall be minimum 

of Rs. 2.00 Cr per MW and should be met as on day not more 

than seven days prior to the date of submission of e - bid by the 

bidding Companies / Consortium. To demonstrate fulfillment of 

this criteria, the Bidder shall submit a certificate from a Charted 

Accountant certifying the Net Worth on the date not more than 
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seven days prior to submission e - bid along with a certified copy 

of balance sheet, profit & loss account, schedules and cash flow 

statement supported with the Bank Statement. 

In case of application by a Bidder for multiple projects total 

cumulative capacity applied by the Bidder shall be considered for 

the purpose of Net Worth. (Example: Company 'A' applying for 

say 3 projects of 2 MW x 1 No. and 1 MW x 2 Nos. the Net Worth 

required shall be Rs. 8.00 Crore). 

(Note: For the Qualification Requirements, if data is provided by 

the Bidder in foreign currency, then the Net Worth Certificate 

from Chartered Accountant, certified copies of Balance Sheet, 

Profit and Loss Account, Schedule and Cash flow statement and 

supported with bank statement shall be converted in INR by 

using TT buying rate of such foreign currency as declared by 

State Bank of India and prevailing on the date of closing of the 

accounts for the respective financial year. 

If the response to RfP is submitted by a Consortium the Net 

Worth requirement shall be met collectively by all the Members in 

the Bidding Consortium. The Net Worth requirement to be met by 

each Member of the Consortium shall be computed in proportion 

to the equity commitment made by each of them in the Project 

Company. For computation of Net Worth of member’s 

methodology as provided in para 2 (ii) below shall be followed.  

Any successful Bidder, who is not a Company under Companies 

Act 1956, shall incorporate a Project Company. Any Consortium, 

if successful, shall form a Project Company with equity 

participation by the Members in line with consortium agreement 
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(to be submitted along with RfP) before signing the IA. i.e. the 

Project Company incorporated shall have the same Shareholding 

Pattern as given at the time of RfP. The share holding of the 

Lead Member holding more than 50% of the voting rights shall 

not change from the submission of e – bid upto One Year after 

the commissioning of the Project. However, in case of any 

change in the shareholding of the other shareholders (other than 

the Controlling Shareholder including Lead Member) after 

signing of IA, the arrangement should not change the status of 

the Controlling Shareholder and the lead member in the Project 

Company at least up to one year after the commissioning of the 

Project. Further, such change in shareholding would be subject 

to continued fulfillment of the financial and technical criteria, by 

the project company. 

The Bidder may seek qualification on the basis of financial 

capability of its Parent for the purpose of meeting the 

Qualification Requirements. 

Note: (i) Whether or not financial resources of 

Affiliate(s)/Group/Parents are relied upon to achieve the required 

Net Worth, the required Net Worth has to be infused in the 

Project Company before signing of IA. The bank statement 

starting from the date of submission of bid till date will also be 

required to be submitted before signing of IA. A copy of Allotment 

Return filed with ROC for registering the shareholding and its 

terms & conditions must also be submitted at the time of 

submission of bid and before signing of IA. 
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2. Existing Companies: 

The existing companies shall meet the financial criteria as per “a” or 

“b” as stated below:- 

3. “a”  

(i) Internal Resource Generation: Rs. 7,500,000/- (Rupees 

Seventy Five Lacs Only) per MW or equivalent US$* per MW of 

the capacity, computed as five times the maximum internal 

resources generated during any of the last three years business 

operations.  

 

Above financial parameters shall be defined and computed in 

following manner: 

- Internal Resources Generation 

= Profit After Tax (PAT) 

Add  : Depreciation and Amortization 

Add  : Decrease in Net Current Assets (excluding cash) 

Add  : Any other non cash expenditure (including 

deferred tax) 

Subtract : Scheduled Loan repayments and increase in net 

current assets (excluding cash) 

 

Provided, when an existing loan has been repaid through the 

proceeds of a new loan, then to the extent the proceeds of the 

new loan have been used to repay the exiting loan, such 

repayment of existing loan shall not be considered for the 

purposes of computation of Internal Resources Generation. 

(ii) Net Worth: Rs. 10,000,000/- (Rupees One Crore Only) per MW 

or equivalent US$* per MW of the capacity. The computation 
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shall be derived from any of the last three year’s annual 

accounts. 

Net Worth: 

=             Paid up share capital 

Add: Free Reserves 

Subtract:      Revaluation Reserves 

Subtract:    Intangible Assets 

Subtract:  Miscellaneous Expenditures to the extent not 

written off and carry forward losses. 

 

(iii) Annual Turnover: Rs. 30,000,000/- (Rupees Three Crore 

Only) per MW or equivalent US$* per MW of the capacity. The 

computation shall be derived from any of the last three year’s 

annual accounts. 

Annual Turnover: Annual Gross Sales 

Subtract: Excise Duty + Sales Tax + Service Tax + Any other 

tax included in the turnover. 

 

“b” : 

Net worth : The Net Worth of the company should be equal to 

or greater than the value calculated at the rate of Rs. 3.0 croe 

or equivalent US$ per MW of the project capacity upto 20MW. 

For every MW additional capacity, beyond 20MW, additional 

net worth of Rs. 2.0 crore would need to be demonstrated. 
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In case of application by one company for multiple projects 

and total cumulative capacity applied by the company shall 

be considered for the purpose of Net Worth. 

However, in case the application is made by two companies, 

the Group, the Net Worth required shall be calculated 

separately for each company. 

For the purposes of meeting financial requirements, only 

unconsolidated audited annual accounts for the last 3 (three) 

years shall be considered. However, consolidated audited 

annual accounts of the Bidder may be used for the purpose of 

financial requirements provided the Bidder has at least twenty 

six percent (26%) equity in each Company whose accounts are 

merged in the audited consolidated account and provided 

further that the financial capability of such companies (of which 

accounts are being merged in the consolidated accounts) shall 

not be considered again for the purpose of evaluation of any 

other Bid. 

 

The computation of Internal Resource Generation, Net Worth 

and Annual Turnover shall be based on un-consolidated audited 

annual accounts of the Company / Consortium. The Bidder 

would thus be required to submit annual audited accounts for the 

last three financial years (or if the period of existence of the 

Company is less than three Years, then starting from the year of 

incorporation) 2011-12, 2012-13 and 2013-14 (or Calendar 

Years  2011, 2012 and 2013 or the accounting years as adopted 

by the Company and acceptable as per the laws of the 

respective Country) while indicating the year which should be 

considered for evaluation. To demonstrate fulfillment of the 
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criteria, the Bidder shall submit a certificate from a Chartered 

Accountant certifying the availability of Internal Resource 

Generation, Net Worth and Annual Turnover along with a 

certified copy of balance sheet, profit & loss account, schedules 

and cash flow statement supported with the Bank Statement. 

The share premium will form an integral part of Net Worth 

provided it is realized in cash or cash equivalents. 

For individuals / Directors, Association of Person, Partnership 

firm, Companies incorporated under section 25 of the Company 

Act, 1956 etc. net worth will not be considered for computation of 

bidders Net Worth. 

In case of application by one company for multiple projects total 

cumulative capacity applied by the Company shall be considered 

for the purpose of Internal Resource Generation, Net Worth and 

Annual Turnover.  

In case of Project Developer being 100% owned subsidiary of 

another limited company, the financial criteria of parent company 

will be considered subject to submission of documents of Board 

Resolution of Parent Company.  

In case the Parent Company is a foreign company, The Parent 

Company can hold 100% equity in the bidding company. Once 

selected the Net Worth has to be brought into the bidding 

company before signing of IA. 

The bidding company will be allowed to implement the project 

through special purpose vehicle (100% subsidiary of the bidding 
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company) subject to the SPV shall be formed under Companies 

Act 1956 before signing of IA. 

The supporting documents such as copy of accounts for last 3 

(three) years, Internal Resource Generation, Net worth and 

Annual Turnover Certificate from a practicing C.A. must be 

submitted along with RfP documents.  

D. Connectivity with the Grid 

(i) The plant should be designed for inter - connection with PSPCL 

at voltage level of 11 kV (up to 2.5 MW capacity) or 66 kV 

(above 2.5 MW capacity upto 25MW) or 132KV (above 25MW 

capacity). The Project Developers should indicate to the 

PSPCL the location [Village, Tehsil and District, as applicable] 

of its proposed project(s) and the nearest grid substation(s) 

where the power is proposed to be evacuated. In this regard, 

the Bidder shall submit a letter from the PSPCL before financial 

closure confirming technical feasibility of grid connectivity of the 

plant to substation at the indicated location as per format — 

6.8. 

(ii) It is the responsibility of bidder or project developer for 

obtaining the grid connectivity with PSPCL/PSTCL substation at 

its own cost. The energy meters both main and check and CTs 

/ PTs shall be installed at the interconnection point of the 

project for energy metering and billing. The panels, Kiosks, 

protection and metering equipment etc along with jumpers / 

cable from last tower / H-pole (of generating company’s 

transmission line) in the grid substation shall be provided by 

PSPCL/PSTCL. 
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(iii) Protective equipment’s to be installed in the switch yard of the 

project shall be coordinated by the SPD with PSPCL/PSTCL. 

The switch yard equipments shall have short circuit rating to 

match the short circuit rating PSPCL/PSTCL grid substation to 

where the power is to be evacuated. For this purpose the SLD, 

protection and metering system shall be got approved from 

PSPCL by the SPD.  

(iv) The arrangement of connectivity can be made by the SPD 

through a dedicated power evacuation line which the SPD may 

construct himself or get constructed by PSPCL/PSTCL or any 

other agency on acceptable terms. The entire cost of power 

evacuation including cost of construction of line from the project 

upto the nearest substation will be borne by the Project 

Developer and will not be reimbursed by PSPCL/PSTCL. PEDA 

advises to the bidders to ensure that preferably there are no 

obstacles such as rail way line, river etc. between the solar 

power plant and connecting substation. Such obstacles causing 

delay in commissioning the projects will be sole responsibility of 

the bidder. 

(v) PSPCL/PSTCL shall incur the required expenditure for erection 

of bay / equipment/control and relay panels and up gradation of 

facilities in their sub-station for accepting the power from the 

solar project.  

(vi) Energy metering shall be carried out in order to comply with the 

metering code of the state grid code. The expenditure for 

installation of energy meters and required CTs, PTs at the 

project end are to be borne by the solar power developer. 
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Note: In case of Bidding Consortium, the connectivity letter(s) 

from PSPCL has to be in the name of lead member and the 

same would be required to be transferred to the Project 

Company before signing of IA. 

 

3.7 Short - listing of Projects 

 

PEDA shall evaluate only those responses to RfP, which are 

uploaded by due date and time specified in e-NIT. The responses 

will be evaluated based on the qualification, techno commercial 

criteria, terms and conditions contained in the bid and the bidders 

will be shortlisted.  

 

3.8 Selection of Bidders: 

 

The final selection of bidders shall be based on net availed tariff 

after providing discount on generic tariff notified by CERC for Solar 

PV Power Projects for FY 2014-15, irrespective of availing Normal 

Rate of depreciation / Accelerated Rate of depreciation. PEDA will 

shortlist the bidders based on the net tariff arrived in Rs. Per kWh 

after reduction of discount offered by the bidder (Refer format 6.9 A 

for Category I Projects ,format 6.9 B for Category II Projects 

and format 6.9 C for Category III Projects). 
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3.8.1 Selection of Projects based on Offering the Lowest Net Availed 

Tariff 

a. The Bidders will be required to submit price bid indicating the 

discount in Paisa / kWh on PSERC Approved Applicable Tariff. 

Bidders will be required at this stage to exercise the option of 

availing Normal Rate of Depreciation or Accelerated rate of 

Depreciation for the purpose of accounting practices to be 

followed for the project. However, if at any stage any discrepancy 

is observed on the same, provisions of Clause 3.8.1 Note 

mentioned in this RfP will be applicable. 

b. The Bidders offering the lowest net availed tariff (irrespective of 

Normal rate of depreciation or Accelerated rate of depreciation) 

will be selected first and so on in increasing order till the total 

aggregate capacity as per Clause 3.1 is reached. 

c. In case a Bidder bids for multiple Projects, then the bidder has to 

offer price bid quoting net availed tariff separately for each 

Project. 

d. In case, two or more Bidders offering same net availed tariff 

irrespective of opting Normal rate of depreciation or Accelerated 

rate of depreciation, then the selection of Bidders shall be by 

draw of lots and the Bidder  selected first shall be ranked higher, 

than the second Bidder in the selection list.  

At the end of selection process, Letter of Award (LoA) will be 
issued to all the selected Bidders. 

Note:  

i. The Selected Project Developers will be required to submit a 

copy of the audited annual accounts along with tax audit 
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report supplemented with calculation of Depreciation and a 

copy of Income Tax return for the first 05 years from 

Commissioning of the 1st Unit of the Solar Power Project 

Company. If at any stage after Commissioning it is found 

that instead of Normal Rate of Depreciation (based on which 

the Solar Power Project Company was selected) the Solar 

Power Project Company is claiming Accelerated Rate of 

Depreciation as per the Income Tax Act 1961, the applicable 

Tariff of the Solar Power Project shall stand changed to 

PSERC Tariff for Accelerated Rate of Depreciation from the 

Commissioning with applicable discount. 

ii. In case ownership of the assets, (excluding land) does not 

vest with the developer, the PSERC Applicable Tariff with 

Accelerated rate of Depreciation with applicable discount will 

be made applicable for such Projects from the 

Commissioning of 1st Unit of the Project. 

 

3.9 Implementation Agreement (IA) 

 

The terms and condition for Implementation of the project shall be 

formulized through signing of Implementation Agreement between 

successful bidder and PEDA. The Solar Project Developer shall be 

required to pay non refundable facilitation service charges @ 0.5% 

of the total Project Cost (as per the project cost given in the Detailed 

Project Report (DPR) submitted by the SPD) with a maximum limit 

of Rs. 50,00,000/- (Rupees Fifty Lac Only) before signing of 

Implementation Agreement.   
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The successful bidder shall execute separate Implementation 

Agreement for each individual projects and shall pay separate 

facilitation charges.  

 

The detailed project report shall be submitted by the SPD before 

signing of IA. The IA is attached as Annexure - 4. 

 

The Detailed Project Report shall contain Executive Summary, 

Solar PV Technology Overview, Solar Resource Assessment & 

Technology Selection, Project Description, Plant and Equipment 

Design Criteria, Power Evacuation System & Grid Interaction, 

Construction Programme Schedule, Permits and Licence Required, 

Operation and Maintenance Requirements, Social & Environment 

Impact Assessment, Risk Assessment, Project Cost Estimate & 

Financial Analysis and Conclusion. 

 

After signing of Implementation Agreement, PEDA will conduct 

monthly review meeting with successful bidders or solar power 

developers till the successful commissioning of the project by 

submitting the monthly progress report of the project along with 

photographs. 

The successful bidder shall install Weather Monitoring Station 

(Pyranometer, Temperature Sensor, Anemometer, Rain Gauge and 

Humidity Sensor) at each Project site, the weather data and the 

generation data from the solar power plant shall be made available 

to PEDA on monthly basis. 
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3.10 Power Purchase Agreement (PPA) 

The PPA shall be executed between PSPCL and the Selected 

Bidder(s), within thirty (30) days from the date of signing of 

Implementation Agreement. The PPA will be valid for 25 (Twenty 

five) years from the date of commissioning of the complete plant or 

partial capacity.  

 

3.11 Submission of Response to RfP by the Bidder by uploading 

documents and online filling and Submission of summary Data 

Sheets on E - Tender Website 

The response to RfP shall contain the following: 

 

1. E - Bid Part - I A: (Qualification) 

 

i. Bid document fee (Non refundable) of Rs. 5,000/- through IPG / 

RTGS. 

ii. E – Processing fee (Non refundable) of Rs. 2,247/- (Rupees two 

thousand two hundred and forty seven) through IPG / RTGS mode. 

iii. Bid Processing Fee (Non Refundable) of Rs. 100,000/- (Rupees 

One Lac Only) per bid for category – I projects, Rs. 200,000/- 

(Rupees Two Lacs Only) per bid for Category – II projects through 

IPG / RTGS mode and Rs. 300,000/- (Rupees Three Lacs Only) per 

bid for Category – III projects through IPG / RTGS mode. 

iv. Earnest Money Deposit of Rs. 2,000,000/- (Rupees Twenty Lac 

only) per MW through IPG / RTGS or in the form of bank guarantee 

as per format 6.3 A. 

v. Summary Data Sheet for Part - I A as per format 6.13 A, d format  

6.14 A and format 6.15 A  to be selected and filled as per Project 

Category i.e. (1 – 4 MW), (5-24 MW) and (25-50MW). 
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2. E – Bid Part – I B: (Techno – Commercial Documents / Formats) 

 

i. Covering Letter as per format 6.1; 

ii. In case of a Bidding Consortium, a Power of Attorney in favor of the 

Lead Member issued by the other Members of the Consortium shall 

be provided in original as per format attached hereto as format 6.2. 

 

In the event any Member of the Bidding Consortium (other than 

Lead Member) is a foreign entity, it may submit Board Resolutions 

in place of Power of Attorney for the purpose of fulfilling the 

requirements under this Clause. Provided that such Board 

Resolutions shall be supported by an unqualified opinion issued by 

the legal counsel of such foreign entity stating that the Board 

Resolutions are in compliance with the applicable laws of the 

respective jurisdictions of the issuing Company and the 

authorizations granted therein are true and valid. 

 

The name of the project company can be different from the name of 

bidding consortium.  

 

iii. Performance Bank Guarantee (to be submitted at the time of 

signing of IA) in the form of BG as per format 6.3 B; 

iv. Board Resolutions to be submitted as applicable as per prescribed 

formats enclosed as format 6.4 duly certified by the Company 

Secretary or the Director of the relevant Bidder, as applicable to the 

Bidder and mentioned hereunder: 

a. Board resolution from the Bidding Company or the Lead Member 

of the Consortium, as the case may be, in favor of the person 
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signing the response to RfP; 

b. Board Resolution from the Bidding Company committing one 

hundred percent (100%) of the equity requirement for the Project 

/ Board Resolutions from each of the Consortium Members 

together in aggregate committing to one hundred percent (100%) 

of equity requirement for the Project (in case of Bidding 

Consortium); and 

c. Board Resolutions from Parent (whose credentials were used in 

the response to RfP), of the Bidding Company / any Member of 

the Bidding Consortium, undertaking to invest the entire amount 

as committed by Bidding Company / Member of the Bidding 

Consortium, in event of failure of the same to make such 

investment. 

 

v. In case of a Consortium, the Consortium Agreement between the 

Members in the Consortium as per format 6.5 along with Board 

resolution from each Member of the Consortium for participating in 

consortium; 

vi. Format for Financial Requirements as per format 6.6 as applicable; 

vii. Format for Technical Criteria wherein Bidder shall certify that the 

technology to be adopted shall be commercially established 

technology and is under operation for at least one year. Final details 

of same shall be submitted within 90 days of signing of PPA as per 

format 6.7; 

viii. A letter from the PSPCL for confirming connectivity of the Project as 

per format 6.8; (This can also be submitted before financial closure, 

if the bidding company/ consortium is unable to procure the same at 

the time of submission of RfP). 
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ix. A disclosure statement as per format 6.10 regarding participation of 

any parent company in this bidding process; 

x. Declaration by the Bidding Company / Lead Member of Bidding 

Consortium for the Proposed Technology Tie Up as per format 

6.11; (This can also be submitted before financial closure of project, 

if the bidding company/ consortium is unable to procure the same at 

the time of submission of RfP). 

xi. Checklist for Bank Guarantee as per Appendix — A; 

xii. A Declaration by the bidding company / lead member of the bidding 

consortium for acceptance of the terms and conditions mentioned in 

RfP, all annexures including formats, appendices, IA and PPA as 

per format 6.12. 

xiii. Summary Data Sheets (Part - I B) for Category I refer format — 

6.13 B, for Category II refer format 6.14 B and for Category III 

refer format 6.15 B); 

 

Documents to be submitted: 

i. Memorandum & Articles of Association (highlighting relevant 

provision of Power / Energy / Renewable Energy / Solar Power 

Plant development) if any, Certificate of Incorporation (if applicable) 

of Bidding Company / all member companies of Bidding Consortium 

along with shareholders rights and obligations filed with ROC. 

ii. Share holding pattern of the company; 

iii. Last three years audited balance sheets or annual reports; 

iv. Title Deeds and documents if any, denoting ownership of leasehold 

rights of bidder in respect of proposed project land. (This can also 

be submitted before financial closure of project, if the bidding 

company/ consortium is unable to procure the same at the time of 

submission of RfP). 
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3. E - Bid Part - II: (Price Bid) 

  

The price bid to be submitted strictly as per price bid format 6.9 A 

for Category I Projects, format 6.9 B for Category II projects 

and format 6.9 C for Category III projects to be filled online; 

Wherever information has been sought in specified formats, the 

Bidders shall fill in the details as per the prescribed formats and 

shall refrain from referring to any other document for providing any 

information required in the prescribed format. All the above 

information sought in specific formats along with documents sought 

as above must be uploaded after scanning on the e-bid website. 

 

3.12 Bidder Notification: 

 

The Bidder should note that: 

a. The total capacity allocation will be maximum to 50 MW for 

category I projects, whereas the maximum allocation capacity 

will be 100 MW for Category II projects and 100 MW for 

Category III projects. No interchanging of capacity inbetween 

category I, category II and Category III and vice versa shall 

happen, even if excess capacity in any of the category is 

available. 

b. The selected bidders shall submit original hard copies of 

proposals and all documents submitted through e-bidding before 

execution of IA. 

c. The bidder may be shortlisted based on the declarations made 

by them in relevant schedules of RfP. The documents submitted 
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along with may be verified before signing of IA in terms of Clause 

3.9. 

d. If the Bidder/ Member in a Bidding Consortium conceals any 

material information or makes a wrong statement or 

misrepresents facts or makes a misleading statement in its 

response to RfP, in any manner whatsoever, the PEDA reserves 

the right to reject such response to RfP and/or cancel the Letter 

of Award, if issued and the Bank Guarantee (either EMD or 

Performance BG) submitted upto that stage shall be encashed.  

e. Response submitted by the Bidder shall become the property of 

the PEDA and the PEDA shall have no obligation to return the 

same to the Bidder. 

f. The response to RfP shall be uploaded as mentioned in clause 

3.14. No change or supplemental information to a response to 

RfP will be accepted after the scheduled date and time of 

submission of response to RfP. PEDA reserves the right to seek 

additional clarifications from the Bidders, if found necessary, 

during the course of evaluation of the response to RfP. 

g. All the information / documents should be submitted in English / 

Punjabi language only. 

h. Bidders shall mention the name of the contact person and 

complete address of the Bidder in the covering letter. 

i. Response to RfP that are incomplete, which do not substantially 

meet the requirements prescribed in this RfP, will be liable for 

rejection by PEDA. 

j. Response to RfP not submitted in the specified formats will be 

liable for rejection by PEDA.  
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k. Bidders delaying in submission of additional information or 

clarifications sought will be liable for rejection. 

l. Non submission and / or submission of incomplete data / 

information required under the provisions of RfP shall not be 

construed as waiver on the part of PEDA of the obligation of the 

Bidder to furnish the said data / information unless the waiver is 

in writing. 

m. Only Courts in Chandigarh shall have exclusive jurisdiction in all 

matters pertaining to RfP. 

 

3.13 Due Date 

 

The Bidders should upload the response to RfP as specified in e-

tender notice by 12:00 Hrs (IST) on Jan.’28th , 2015. 

 

3.14 Participation in E – Bidding: 

 

For participation in the e-tendering process, the bidder shall have to 

get themselves registered with etender.punjabgovt.gov.in and get 

user ID, password. Class -3 Digital Signature is mandatory to 

participate in the e-tendering process flow, please contact us on 

9888105200 / 9257209340 / 0172 - 5095926 or contact PEDA. 

 

3.15 Method of Submission 

The response to RfP is to be submitted through e – bidding in the 

following manner; 

 

Part – I A: (Qualification): Contains E-processing fee, Bid 

processing fee, EMD and Summary Sheet Part – I A. 
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Part – I B: (Techno Commercial): Contains all formats, 

technical documents and summary sheet Part – I B.  

& 

Part – II: Price Bid Contains only Price Bid format. 

 

3.16 Validity of the Response to RfP 

The Bidder shall submit the response to RfP which shall remain 

valid up to One Hundred Fifty (150) days from the last date of 

submission of response to RfP ("Bid Validity"). PEDA reserves the 

right to reject any response to RfP which does not meet the 

aforementioned validity requirement. 

 

3.17 Preparation Cost 

 

The Bidder shall be responsible for all the costs associated with the 

preparation of the response to RfP and participation in discussions 

and attending pre-bid meeting(s), etc. PEDA shall not be 

responsible in any way for such costs, regardless of the conduct or 

outcome of the bid process. 

 

3.18 Enquiries / Clarifications 

 

(i) Pre Bid Meeting: 

 

Clarifications / Doubts, if any, on RfP document may be 

addressed to Director at the address mentioned below on or 

before Jan. 5th , 2014. PEDA will make all efforts to respond to 

the same in the Pre Bid Meeting to be held on Jan. 9th, 2015 at 

12:00 noon (IST) in PEDA office at Chandigarh. A compiled list 
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of such questionnaire and PEDA's response will be uploaded in 

the website of PEDA for information of all concerned 

www.peda.gov.in. All are requested to remain updated with the 

website. No separate reply / intimation will be given elsewhere. 

(ii) Enquiries / clarifications may be sought by the Bidder 

from: 

Name & Address of the 
Authorized Person of PEDA:  
 Joint Director (Projects) 
Punjab Energy Development 
Agency  
Solar Passive Complex 
Plot No. 1-2 Sector 33 - D 
 Chandigarh 

Phone (Off): 0172-2663382

Fax : 0172-2662865 

E-mail: 
peda_spa@yahoo.co.in  

  

3.19 Right of PEDA to Reject / Accept a Bid or Change the 

Capacities for Allocation 

 

PEDA reserves the right to reject all or any of the response to RfP 

or cancel the RfP without assigning any reasons whatsoever and 

without any liability at any stage. PEDA also reserves the right to 

change the total capacity for allocation at any stage even after the 

opening of the financial bids.  

3.20 Bank Guarantees 

 

The Bidder shall provide the following Bank Guarantees from any of 

the Banks listed in Annexure II to PEDA in a phased manner as 

detailed hereunder: 

 Earnest Money Deposit (EMD): Rs. 20,00,000/- (Rupees 

Twenty Lac Only) per MW in the form of Bank Guarantee or 
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through RTGS / IPG mode along with RfP as per format - 6.3 A. 

(valid for a period of 180 days from last date of submission of the 

response to RfP). The EMD shall be in the name of bidding 

company or Lead member of a consortium (in case of 

consortium). In case of BG, the original copy of BG shall be 

submitted at the time of opening of e-bid, otherwise the bid shall 

not be opened. 

 Performance Guarantee (PG): Rs. 40,00,000/- (Rupees Forty 

Lac only) per MW for each project in the form of BG or through 

RTGS / IPG mode at the time of signing of IA as per format — 

6.3 B. (valid for a period of 18 (eighteen) months from the date of 

signing of IA). 

The Bank Guarantees shall only be in the name of bidding company 

/ lead member of in case of consortium. Bank Guarantee in the 

name of bidder’s parent company shall be not be acceptable. 

In case the Project developer is not having the banking relationship 

with the bankers listed in Annexure – 2, the bank guarantees 

submitted by the bidder other than the list provided shall not be 

acceptable. 

In case the bidder gives BG of a foreign bank, the bidder shall 

provide the said BG with an endorsement of State Bank of India or 

any branch of said foreign bank in India. The foreign bidder is 

responsible for endorsement of BG by State Bank of India. The BGs 

shall not be submitted to PEDA directly by bidder’s banker. It shall 

be responsibility of bidder to submit the BG to PEDA as per 

stipulated terms.   
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Bank Guarantee of equivalent value submitted towards 

Performance Guarantee at the time of signing of IA and the Total 

Performance Guarantee (Rs. 4,000,000/- (Rupees Forty Lac Only) 

per MW shall be submitted in 02 Nos. of Bank Guarantee in the 

ratio of 30%, 70%. (Example: If total Performance Guarantee value 

including, EMD is Rs. 8.00 Cr. Then 02 BGs of value Rs. 2.40 Cr & 

Rs.5.60 Cr are to be submitted). The EMD of un-successful bidder 

shall be released after selection and issuance of Letter of Award 

(LoA) to successful bidder(s). The EMD of successful bidders shall 

be released only after submission of Performance Guarantees and 

signing of PPA. There is no provision for conversion of EMD to 

Performance Bank Guarantee. 

In case, PEDA offers to execute the IA with the selected bidder and 

if the selected bidder does not submit the requisite documents or 

does not execute the IA within the stipulated time period, the EMD 

shall be forfeited.  

Similarly, if PSPCL offers to execute the PPA with selected bidder 

and if the selected bidder refuses to execute the PPA or is unable to 

execute the PPA within stipulated time period, the bank guarantees 

towards EMD shall be forfeited. 

The Bank Guarantees have to be executed on non - judicial stamp 

paper of appropriate value as per Stamp Act relevant to place of 

execution. The Bank Guarantees have to be in the name of the 

Bidding Company / Lead Member of Bidding Consortium. 

In order to facilitate the bidders to submit the Bank Guarantee as 

per the prescribed format and in line with the requirements, 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 67 

 

checklist at Appendix — A has been attached. Bidders are advised 

to take note of the above checklist while submitting the Bank 

Guarantees. 

3.21 Minimum Equity to be held by the Promoter 

 

The Company developing the project shall provide the information 

about the Promoters and their shareholding in the Company to 

PEDA indicating the controlling shareholding at the stage of 

submission of RfP to PEDA. 

 

No change in the shareholding of the Bidding Company or Bidding 

Consortium developing the Project shall be permitted from the date 

of response to the RfP till one year after commissioning of the 

project. However, in case the Project is being developed by a listed 

company, this condition will not be applicable. 

 

The controlling shareholding shall mean more than 50% of the 

voting rights and equity paid – up share capital in the Company / 

Consortium. 

Note: In case Bidding Company or Bidding Consortium is selected 

for more than one project, then separate project company can be 

formed for each project; however the equity commitment (in case of 

bidding consortium) as informed at the stage of RfP shall be 

maintained in all the project companies to be formed till one year 

after commissioning of the project. Similarly for the Bidding 

Company, forming a project company with no change in 

Shareholding pattern & controlling shareholding as informed at the 

stage of RfP upto one year after Commissioning of the Project. 
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3.22 Financial Closure or Project Financing Arrangements: 

 

The Project Developer shall report tie up of Financing Arrangements 

for the projects within 60 days from the date of signing Power 

Purchase Agreement. At this stage, the Project Developer would 

furnish the following documents: 

(i) The project developer will submit the final technology selection 

viz. Crystalline/ Thin Film/ Concentrator PV/specific any other 

technology etc.  

(ii) Order copy / agreement copy, with Technology Provider / 

supplier for supply of modules, equipments for said technology.  

(iii) A certificate from the project / client situated anywhere in world 

that the technology supplied by the Manufacturer / Technology 

Provider is in successful operation.  

(iv) The project developer will submit the final loan sanction letter 

from the bank/FI along with copy of the signed loan agreement. 

Note:  

(a) Change in the location of land from one location to another 

location is not permitted after signing of I.A.  

(b) In case of Bidding Consortium, the ownership of land or 

leasehold right of project land is in the name of any member of 

consortium then the same shall be transferred to the Project 

Company within 30 days from the date of issue of LOA for Category 

I & II projects and 60 days from the date of signing of PPA for 

Category III projects. 
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3.23 Commissioning : 

 

Commissioning Schedule and Penalty for Delay in 

commissioning: 

 

The Solar PV Project shall be commissioned within 10 (Ten) months 

from the date of signing of PPA. In case of failure to achieve this 

milestone, PEDA shall encash the Performance Guarantee in the 

following manner: 

 

a) Delay upto one month PEDA will encash 30% of the total 

Performance Bank Guarantee proportionate to the Capacity not 

commissioned. 

b) Delay of more than one month and upto two months, PEDA will 

encash remaining 70% of the total Performance Bank Guarantee 

proportionate to the Capacity not commissioned. 

c) The penality on the delay in project commissioning as stated 

above will be calculated on the number of days for which delay 

occurs on pro-rate basis. 

d) In case of part commissioning, the penality shall be calculated on 

the delay on un-commissioned capacity. 

 

In case the commissioning of project is delayed beyond 12 

months from the date of signing of PPA, the Project Developer 

shall pay to PSPCL the Liquidated Damages at a rate of Rs. 

20,000/- (Rupees Twenty Thousand Rupees Only) per MW per 

day for delay in such remaining Capacity which is not 

commissioned. The maximum time period allowed for 

commissioning of the full Project Capacity with encashment of 
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Performance Bank Guarantees and payment of Liquidated 

Damages shall be limited to 15 months from the date of signing 

of PPA. The amount of liquidated damages worked out as above 

shall be recovered by PSPCL from the payments due to the 

Project Developer on account of sale of solar power to PSPCL. 

In case, the Commissioning of the Project is delayed beyond 15 

months from the date of signing of PPA, the PPA capacity shall 

stand reduced / amended to the Project Capacity Commissioned 

and the PPA for the balance Capacity will stand terminated and 

shall be reduced from the selected Project Capacity. The LoA & 

IA shall also stand terminated for the balance un-commissioned 

capacity. 

In such an event, the project developer shall not be entitled 

to avail the fiscal benefits / exemptions granted to it, 

including but not limited, to stamp duty / registration fee for 

purchase / acquiring leasehold rights of project land, 

exemption of CLU, EDC charges etc. The project developer 

shall be liable for return of benefits to the Government.   

Part Commissioning: 

Part commissioning of the Project shall be accepted by PEDA 

subject to the condition that the minimum capacity for acceptance of 

part commissioning shall be 1 MW for Category – I projects, 5 MW 

for Category – II projects, 25 MW for Category – III projects.  

The PPA will remain in force for a period of 25 years from the date 

of acceptance of part commissioning of the Project. 

 

 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 71 

 

3.24 Time Schedule for Commissioning of Solar PV Power Projects 

Selection of Solar PV Projects shall be carried out according to the 

timeline given below: 

Sr. No. Event Date (D) 
1. Issue of  Letter of Award (LoA) Zero date 

2. Signing of  Implementation Agreement Within 30 days from the 
issue of Letter of award (LoA 
date + 30 days) 

3. Signing of Power Purchase 
Agreement 

Within 15 days from the date 
of Signing of IA (LoA + 45 
days) 

4. Financial closure / Financing 
Arrangement for the project 

Submission of documents for 
financial closure / Financing 
Arrangement within 60 days 
from the date of signing of 
PPA (LoA + 105 days) 

5. Commissioning of the Project 10 months from the date of 
signing of PPA  

6. Commissioning with grace period with 
forfeiture of Performance BG 

12 months from date of 
signing PPA 

7. Commissioning post performance BG 
forfeiture with Liquidated Damages 

15 months from date of 
signing of PPA 
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4. EVALUATION CRITERIA 

4.1 The evaluation process comprises of the following two steps: 

 

a. Step I - Responsiveness check 

b. Step II - Bid evaluation 

 

a. Step I - Responsiveness check 

The response to RfP submitted by the Bidder shall be scrutinized to 

establish "Responsiveness". Each Bidder's response to RfP shall be 

checked for compliance with the submission requirements set forth 

in this RfP. 

Any of the following conditions shall cause the Bid to be "Non-

responsive". 

i) Response to RfP not received by the due date and time of e bid 

ii) Response to RfP submitted by a Bidding Consortium not 

including the Consortium Agreement 

iii) Response to RfP having Conflict of Interest 

iv) Bidder submitting or participating in more than three projects 

either as a Bidding Company or as a Member of Bidding 

Consortium 

v) Non submission of Processing fee or EMD in acceptable form 

along with RfP document 

 

The bids which become non responsive shall be disqualified 

and further bid evaluation of these bids will not be carried out. 

These non responsive bids will not be made responsive by 

accepting of any documents by PEDA. 
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b. Step II - Bid Evaluation 

Step II (Bid evaluation) will be carried out considering the 

information furnished by Bidders as prescribed under Section 6 - 

Formats. This step would involve evaluation of techno commercial 

documents of the Bidding Company/ Bidding Consortium as per the 

provisions specified in Section 3 of this RfP. 

c. Price Bid Evaluation: 

The bidders whose bids get qualified as a result of compliance to 

terms and conditions mentioned in Section 3 of the RfP and 

submission of formats as per Section 6, their price bids only shall be 

opened. 

The selection of bidders shall be based on net availed tariff after 

providing discount on generic tariff notified by PSERC for Solar PV 

Power Projects for FY 2014-15,  irrespective of availing Normal 

Rate of depreciation / Accelerated Rate of depreciation. PEDA will 

shortlist the bidders based on the net tariff arrived in Rs. Per kWh 

after reduction of discount offered by the bidder (Refer format 6.9 A 

for category I Projects, format 6.9 B for Category II Projects 

and format 6.9 C for Category III Projects). The bidder offering 

the lowest net availed tariff shall be selected as L1 and so on till the 

total aggregate capacity as per Clause 3.1 is reached. The bidders 

offering discounted tariff above the bench mark tariff notified for F.Y. 

2014-15 shall not be selected. 

If there is any discrepancy between numeric figures and words, the 

words mentioned will prevail. 
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Section 5 

 

ROLE OF PEDA  
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5 Other Provisions: 

 

5.1 Role of PEDA as a Project Facilitator: 

 

- PEDA will provide necessary support to facilitate the 

development of the projects. This may include facilitation in 

the following areas:  

 

o Single Window facilitation for assistance for obtaining project 

approvals / clearances. 

o Assistance for obtaining feasibility clearance for substation 

grid connectivity. 

o Grant of fiscal assistance under NRSE policy 2012. 
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Section 6 

 

FORMAT FOR BID SUBMISSION 
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6.0 FORMATS AND SUPPORTING DOCUMENTS FOR BID 

SUBMISSION 

 

FORMATS: 

 

The following formats are required as a part of e-bid submission for      

Part - I A and Part - I B documents as part of the RfP.  

i. Format of Covering Letter (format 6.1) 

ii. Formats for Power of Attorney (format 6.2) 

iii. Format for Earnest Money Deposit (EMD) (format 6.3 A) 

iv. Format for Performance Bank Guarantee (format 6.3 B) 

v. Format for Board Resolutions (format 6.4) 

vi. Format for the Consortium Agreement (format 6.5) 

vii. Format for Financial Requirement (format 6.6) 

viii. Format for Technical Criteria (format 6.7) (This can also be 

submitted before financial closure of project, if he is unable to 

procure the same at the time of submission of RfP). 

ix. Format for Grid Feasibility Letter to be obtained from PSPCL 

(format 6.8) (This can also be submitted before financial 

closure of project, if he is unable to procure the same at the 

time of submission of RfP). 

x. Format for Price Bid (format 6.9 A for Category Projects I , 
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format 6.9 B for Category II Projects and format 6.9 C for 

Category III Projects) (To be filled online) 

xi. Format for Disclosure (format 6.10) 

xii. Format for Declaration by the Bidding Company / Lead 

Member of Bidding Consortium for the Proposed Technology 

Tie Up as per format 6.11; 

xiii. Format for Declaration from Biding Company for acceptance 

of terms and conditions mentioned in RfP, IA and PPA 

documents as per format 6.12. 

xiv. Format for Summary Sheet Part - I A (format 6.13 A) for 

Category I Projects. (To be filled online) 

xv. Format for Summary Sheet Part - I B (format 6.13 B) for 

Category I Projects. (To be filled online) 

xvi. Format for Summary Sheet Part - I A (format 6.14 A) for 

Category II Projects. (To be filled online) 

xvii. Format for Summary Sheet Part - I B (format 6.14 B) for 

Category II Projects. (To be filled online) 

xviii. Format for Summary Sheet Part - I A (format 6.15 A) for 

Category III Projects. (To be filled online) 

xix. Format for Summary Sheet Part - I B (format 6.15 B) for 

Category III Projects. (To be filled online) 
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SUPPORTING DOCUMENTS: 

 

All scanned documents including the following documents are 

required to be filed along with e-bid in PDF format. 

i. Title Deeds and documents if any, denoting ownership of 

leasehold rights of bidder in respect of proposed project land 

in case of Category I & II projects.  

ii. Memorandum & Article of Association, Certificate of 

incorporation of Bidding Company / all member companies of 

Bidding Consortium. 

iii. Copy of the shareholding along with their terms & conditions 

as filed with ROC. 

iv. Copy of the last three years audited balance sheets or Annual 

Accounts Statement for last three years as per clause no. 3.6 

(C). 
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6.1 Format of Covering Letter 

 

 (The covering letter should be on the Letter Head with a seal of the 

Bidding Company / Lead Member of the Bidding Consortium) 

 

 Date   :  ____________________________ 

 From   : ____________________________ 

 (Insert name and address of Bidding Company / Lead Member of 

the Bidding Consortium) 

 Tel. #   : 

 Fax. #   : 

 E-mail address : 

 

 To, 

 Director, 

Punjab Energy Development Agency  

Solar Passive Complex 

Plot No. 1- 2, Sector 33 – D, 

Chandigarh 
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Sub: Response to RfP for development of Solar PV Power Project 

under Phase-II 

 

 Dear Sir, 

 

 We, the undersigned __________ [insert name of the “Bidder”] 

having read, examined and understood in detail the RfP including 

Qualification Requirements in particular and IA for implementation 

of Project with PEDA and PPA for supply of solar power for 25 

years to  PSPCL, hereby submit our bid in response to RfP. We 

confirm that neither we nor any of our Parent Company / Group 

Company / director(s) has submitted response to RfP other than this 

response to RfP, directly or indirectly. We are submitting application 

for the development of following Solar PV Project(s):  

 

Projec

t No. 

Capacity (MW) Location of Project 

(Village, Tehsil and District) 

I   
II  
III   

 

 Note: All formats (format sr. no. i to xix) and supporting documents 

(sr. no. i to iv) per Clause 6.0 of section 6 are to submitted 

separately in PDF format for each project along with separate EMD 

for each project. 

3. We give our unconditional acceptance to the RfP, dated 

_________ [Insert date in dd/mm/yyyy] and IA, PPA attached 

thereto, issued by the PEDA. In token of our acceptance to the RfP, 
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IA & PPA, we have signed a declaration for acceptance of terms 

and conditions thereof. We shall ensure that the IA & PPA is 

executed as per the provisions of the RfP and provisions thereof 

shall be binding on us. Further, we confirm that the Project shall be 

commissioned within 10 months of the date of signing of PPA. 

4. Earnest Money Deposit (EMD) details as follows. 

Projec

t No. 

Project 

Capacity

, MW 

EMD Details of IPG / RTGS 

Amount, 

Rs. 

Bank 

Guarantee 

No. and 

Date 

Name of 

the 

issuing 

bank and 

Branch 

Amount, 

Rs. 

Name of 

the 

issuing 

bank and 

Branch 

Transa

ction 

No. 

I        

II        

III        

 

5. We have submitted our response to RfP strictly as per Section - 6 

(formats) of this RfP, without any deviations, conditions and without 

mentioning any assumptions or notes in the said formats. 

6. Acceptance 

 We hereby agree and accept that the decision made by PEDA in 

respect of any matter regarding or arising out of the RfP shall be 

binding on us. We hereby expressly waive any and all claims in 

respect of this process. 

 

7. Familiarity with Relevant Indian Laws & Regulations 

 We confirm that we have studied the provisions of the relevant 

Indian laws and regulations as required to enable us to submit this 
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response to RfP and to execute the IA and PPA, in the event of 

our selection as Successful Bidder. 

8. We are uploading herewith our response to the RfP with formats 

duly signed as desired by you in the RfP for your consideration. 

9. It is confirmed that our response to the RfP is consistent with all the 

requirements of submission as stated in the RfP and subsequent 

communications from the PEDA. 

10. The information submitted in our response to the RfP is correct to 

the best of our knowledge and understanding. We shall be solely 

responsible for any errors or omissions if any, in our response to 

the RfP. 

11. We confirm that all the terms and conditions of our Bid are valid up 

to ___________(Insert date in dd/mm/yyyy) for acceptance (i.e. a 

period of 150 (one hundred and fifty) 150 days from the last date of 

submission of response to RfP). 

12. Contact details of our authorized person are as under: 

Name   :  

Designation  : 

Company  : 

Address  : 

Telephone Nos. : 

Mobile No.  : 

Fax Nos.  : 

E – Mail  :   
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13. We have neither made any statement nor provided any information 

in this Bid, which to the best of our knowledge is materially 

inaccurate or misleading. Further, all the confirmations, 

declarations and representations made in our Bid are true and 

accurate. In case this is found to be incorrect after our selection as 

Successful Bidder, we agree that the same would be treated as a 

bidder’s event of default under IA, PPA, and consequent provisions 

of IA, PPA shall apply. 

Dated the ___ day of ______ , 20... 

Thanking you, 

Yours faithfully, 

 

(Name, Designation and Signature of the Authorized Signatory 

by the Board along with Company Seal) 
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6.2 Format for Power of Attorney to be provided by each of the 

other members of the Consortium in favor of the Lead Member 

 

POWER OF ATTORNEY 

 

(To be on non - judicial stamp paper of appropriate value as 

per Stamp Act relevant to place of execution) 

 

KNOW ALL MEN BY THESE PRESENTS THAT 

____________________ [Name of the Consortium member 

company - 1] having its registered office at ____________ and 

__________ [Name of the Consortium member company - 2] having 

its registered office at _____________ (Insert names and registered 

offices of all Members of the Consortium) the Members of 

Consortium have formed a Bidding Consortium named 

_________________(insert name of the Consortium, if finalized) 

(hereinafter called the “Consortium”) vide Consortium Agreement 

dated _____ (copy enclosed) and having agreed to appoint 

______________[Name & Address of the Lead Member Company] 

as the Lead Member of the said Consortium do hereby constitute, 

nominate and appoint M/s. _________________ a Company 

incorporated under the Companies Act 1956 of and having its 

Registered / Head Office at  as our duly constituted lawful Attorney 

(hereinafter called as “Lead Member”) to exercise all or any of the 

powers for and on behalf of the Consortium in regard to submission 

of the response to RfP and if required, submission of Bid against 

RfP (in the event of short listing as a qualified Bidder). We also 

authorize the said Lead Member to undertake the following acts: 

i) To submit on behalf of Consortium Members response to RfP and if 
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required to submit Bid in response to RfP. 

 

ii) To do any other acts or submit any information’s and documents 

related to the above response to RfP Bid, if required. 

 

It is expressly understood that in the event of the Consortium being 

selected as Successful Bidder, this Power of Attorney shall remain 

valid, binding and irrevocable until the Bidding Consortium 

achieves execution of IA and PPA. 

 

We as the Member of the Consortium agree and undertake to ratify 

and confirm all whatsoever the said Attorney / Lead Member has 

done on behalf of the Consortium Members pursuant to this Power 

of Attorney and the same shall bind us and deemed to have been 

done by us. 

 

IN WITNESS WHERE OF __________________ [Name of 

member consortium Company], as the Member of the Consortium 

have executed these presents on this day of under the Common 

Seal of our company. 

 

For and on behalf of Consortium Member M/s. 

__________________ 

(Signature of person authorized by the board) 

 

 

Name    :  

Designation   :  
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Place    : 

Date    : 

Accepted 

(Signature, Name, Designation and Address of the person 

authorized by the board of the Lead Member along with 

Company Seal) 

Attested 

(Signature of the executants) 

(Signature & stamp of Notary of the place of execution) 

Place   : 

Date   :  

 

Note: Lead Member in the Consortium shall have the controlling 

shareholding of more than 50% of voting rights. 

 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 89 

 

Format 6.3 A: Format of Bank Guarantee for Earnest Money Deposit 

 

(Note: Separate EMDs in the form of BG to be submitted for each project) 

 

(To be on non - judicial stamp paper of appropriate value as per Stamp 

Act relevant to place of execution). 

 

In consideration of the ______________ [Insert name of the Bidder] 

(hereinafter referred to as “Bidder”) submitting the response to RfP inter 

alia for selection of the project of the capacity of ______ MW, at  

___________________[Insert Capacity of Plant and name of the place] 

under New Grid Connected Solar Photovoltaic Power Projects of Phase – 

II for supply of power there from on long term basis, in response to the 

RfP  dt. ___________ issued by Punjab Energy Development Agency 

(hereinafter referred to as “PEDA”) and PEDA considering such 

response to the RfP of _______________ [insert the name of the Bidder] 

as per the terms of the RfP, the ___________________ [insert name & 

address of bank] hereby agrees unequivocally, irrevocably and 

unconditionally to pay to PEDA having Registered Office at  Plot No.1-2, 

Sector 33-D, Chandigarh forthwith on demand in writing from PEDA or 

any Officer authorized by it in this behalf, any amount upto and not 

exceeding Rupees __________________ [Insert amount not less than 

that derived on the basis of Rs. 20,00,000/- (Rupees Twenty Lac only) per 

MW of capacity proposed] only, on behalf of  _____________ [Insert 

name of the Bidder]. 

 

This guarantee shall be valid and binding on this Bank up to and 

including __________________ [insert date of validity in accordance with 

clause 3.20 of this RfP] and shall not be terminable by notice or any 
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change in the constitution of the Bank or the term of contract or by any 

other reasons whatsoever and our liability hereunder shall not be 

impaired or discharged by any extension of time or variations or 

alternations made, given, or agreed with or without our knowledge or 

consent, by or between parties to the respective agreement. 

Our liability under this Guarantee is restricted to Rs. 

_____________________ (Rs. ____________ only). Our Guarantee shall 

remain in force until _________ [insert date of validity in accordance with 

clause 3.20 of this RfP]. PEDA shall be entitled to invoke this Guarantee 

till _____________ [insert date of validity in accordance with clause 3.20 

of this RfP]. The Guarantor Bank hereby agrees and acknowledges that 

the PEDA shall have a right to invoke this Bank Guarantee in part or in 

full, as it may deem fit. 

 

The Guarantor Bank hereby expressly agrees that it shall not require any 

proof in addition to the written demand by PEDA, made in any format, 

raised at the above mentioned address of the Guarantor Bank, in order to 

make the said payment to PEDA. 

 

The Guarantor Bank shall make payment hereunder on first demand 

without restriction, reservation or conditions and notwithstanding any 

objection by ____________ [Insert name of the Bidder] and / or any other 

person. The Guarantor Bank shall not require PEDA to justify the 

invocation of this Bank Guarantee, nor shall the Guarantor Bank have 

any recourse against PEDA in respect of any payment made hereunder. 

 

This Bank Guarantee shall be interpreted in accordance with the laws of 

India and the courts at Chandigarh shall have exclusive jurisdiction. 
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The Guarantor Bank represents that this Bank Guarantee has been 

established in such form and with such content that it is fully enforceable 

in accordance with its terms as against the Guarantor Bank in the 

manner provided herein. 

 

This Bank Guarantee shall not be affected in any manner by reason of 

merger, amalgamation, restructuring or any other change in the 

constitution of the Guarantor Bank. 

 

This Bank Guarantee shall be a primary obligation of the Guarantor Bank 

and accordingly PEDA shall not be obliged before enforcing this Bank 

Guarantee to take any action in any court or arbitral proceedings against 

the Bidder, to make any claim against or any demand on the Bidder or to 

give any notice to the Bidder or to enforce any security held by PEDA or 

to exercise, levy or enforce any distress, diligence or other process 

against the Bidder. 

 

The Guarantor Bank acknowledges that this Bank Guarantee is not 

personal to PEDA and may be assigned, in whole or in part, (whether 

absolutely or by way of security) by PEDA to any entity to whom PEDA is 

entitled to assign its rights and obligations under the IA. 

 

Notwithstanding anything contained hereinabove, our liability under this 

Guarantee is restricted to Rs. _________ (Rs. 

________________________ only) and it shall remain in force until 

____________________ [Date to be inserted on the basis of Clause 

3.20 of this RfP]. We are liable to pay the guaranteed amount or any part 
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thereof under this Bank Guarantee only if PEDA serves upon us a written 

claim or demand. 

 

Signature   :  

Name    : 

Power of Attorney No. :  

For 

________________ [Insert Name of the Bank] 

Banker's Stamp and Full 

Address. Dated this day of , 

20____ 
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Format 6.3 B: Format for Performance Bank Guarantee 

 

(Note: For each project Total Performance Guarantee (including 

Performance Guarantee @ Rs. 40,00,000/- (Rupees Forty Lac only) per 

MW) is to be submitted in 2 Nos. of Bank Guarantee in the ratio of 30% 

& 70% value.) 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp 

Act relevant to place of execution) 

 

In consideration of the ____________________ [Insert name of the 

Bidder] (hereinafter referred to as selected “Solar Power Developer” 

(SPD))  submitting the response to RfP for selection of the project of the 

capacity of ______ MW, at ___________________ [Insert name of the 

place] under New Grid Connected Solar Photovoltaic Power Projects of 

Phase - II, for supply of power on long term basis, in response to the RfP 

dated _________ [Insert the date of issuance of RfP] issued by Punjab 

Energy Development Agency (hereinafter referred to as “PEDA”) having 

Registered Office at, Plot No. 1 – 2, Sector, 33-D, Chandigarh, PEDA 

considering such response to the RfP of _______ [insert the name of the 

selected Solar Power Developer] (which expression shall unless 

repugnant to the context or meaning thereof include its executers, 

administrators, successors and assignees) and selecting the Solar 

Power Project of the developer and issuing Letter of Award (LoA) no. 

________ dated to _________________(Insert Name of selected Solar 

Power Developer) as per terms of RfP and the same having been 

accepted by the selected SPD resulting in a Implementation Agreement 

to be entered into, for development of solar power project 

_________________ [from selected Solar Power Developer or a Project 
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Company, ____________ {a Special Purpose Vehicle (SPV) formed for 

this purpose}, if applicable]. As per the terms of the RfP, the 

_______________ [insert name & address of bank] hereby agrees 

unequivocally, irrevocably and unconditionally to pay to PEDA at 

__________________[Insert Name of the Place from the address of the 

PEDA] forthwith on demand in writing from PEDA or any Officer 

authorized by it in this behalf, any amount upto and not exceeding 

Rupees _____________ [Total Value] only, on behalf of 

______________[Insert name of the selected Solar Power Developer]. 

This guarantee shall be valid and binding on this Bank up to and 

including ___________[Insert the validity of Bank Guarantee] and shall 

not be terminable by notice or any change in the constitution of the Bank 

or the term of contract or by any other reasons whatsoever and our 

liability hereunder shall not be impaired or discharged by any extension 

of time or variations or alternations made, given, or agreed with or 

without our knowledge or consent, by or between parties to the 

respective agreement. 

Our liability under this Guarantee is restricted to Rs. ________________ 

(Rs. _______________ only). Our Guarantee shall remain in force until 

_________ 

PEDA shall be entitled to invoke this Guarantee till________. 

The Guarantor Bank hereby agrees and acknowledges that the PEDA 

shall have a right to invoke this Bank Guarantee in part or in full, as it 

may deem fit. 

The Guarantor Bank hereby expressly agrees that it shall not require any 

proof in addition to the written demand by PEDA, made in any format, 
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raised at the above mentioned address of the Guarantor Bank, in order 

to make the said payment to PEDA. 

The Guarantor Bank shall make payment hereunder on first demand 

without restriction, reservation or conditions and notwithstanding any 

objection by ____________ [Insert name of the selected Solar Power 

Developer] and / or any other person. The Guarantor Bank shall not 

require PEDA to justify the invocation of this Bank Guarantee, nor shall 

the Guarantor Bank have any recourse against PEDA in respect of any 

payment made hereunder. 

This Bank Guarantee shall be interpreted in accordance with the laws of 

India and the courts at Chandigarh shall have exclusive jurisdiction. 

The Guarantor Bank represents that this Bank Guarantee has been 

established in such form and with such content that it is fully enforceable 

in accordance with its terms as against the Guarantor Bank in the 

manner provided herein. 

This Bank Guarantee shall not be affected in any manner by reason of 

merger, amalgamation, restructuring or any other change in the 

constitution of the Guarantor Bank. 

This Bank Guarantee shall be a primary obligation of the Guarantor 

Bank and accordingly PEDA shall not be obliged before enforcing this 

Bank Guarantee to take any action in any court or arbitral proceedings 

against the selected Solar Power Developer, to make any claim against 

or any demand on the selected Solar Power Developer or to give any 

notice to the selected Solar Power Developer or to enforce any security 
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held by PEDA or to exercise, levy or enforce any distress, diligence or 

other process against the selected Solar Power Developer. 

The Guarantor Bank acknowledges that this Bank Guarantee is not 

personal to PEDA and may be assigned, in whole or in part, (whether 

absolutely or by way of security) by PEDA to any entity to whom PEDA 

is entitled to assign its rights and obligations under the IA. 

 

Notwithstanding anything contained hereinabove, our liability under this 

Guarantee is restricted to Rs. ___________ (Rs. _________________ 

only) and it shall remain in force until ________________. We are liable 

to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only if PEDA serves upon us a written claim or demand. 

 

Signature   :   

Name    : 

Power of Attorney No. : 

 

For 

__________________ [Insert Name of the Bank] 

 

Banker's Stamp and Full Address. 
 
Dated this day of , 20_ 
 
Witness  : 

Signature  : 

Name and Address : 

Signature  :  
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Name and Address : 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank. 

2. The Performance Bank Guarantee shall be executed by any of the 

Bank from the List of Banks enclosed. 
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Appendix — A 

 

CHECK LIST FOR BANK GUARANTEES 

 

SI. No. Details of checks YES / NO. 

a)  Is the BG on non - judicial Stamp paper of 

appropriate value, as per applicable Stamp Act of the 

place of execution. 

 

b)  Whether date, purpose of purchase of stamp paper 

and name of the purchaser are indicated on the back 

of Stamp paper under the Signature of Stamp 

vendor? (The date of purchase of stamp paper 

should be not later than the date of execution of BG 

and the stamp paper should be purchased either in 

the name of the executing Bank or the party on 

whose behalf the BG has been issued. Also the 

Stamp Paper should not be older than six months 

from the date of execution of BG).

 

c)  In case of BGs from Banks abroad, has the BG been 

executed on Letter Head of the Bank endorsed by 

SBI, India or any branch in India of BG issuing 

 

d)  Has the executing Officer of BG indicated his 

name, designation and Signing Power / Authority no. 
 

e)  Is each page of BG duly signed / initialed by 

executants and whether stamp of Bank is affixed 

thereon? Whether the last page is signed with full 

particulars including two witnesses under seal of 

Bank as required in the prescribed Performa? 
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SI. No. Details of checks YES / NO. 

f)  Does the Bank Guarantees compare in verbatim with 

the Performa prescribed in the Bid Documents? 
 

g)  Are the factual details such as Bid Document No. / 

Specification No., / LoA No. (if applicable) / Amount 

of BG and Validity of BG correctly mentioned in the 

 

h)  Whether overwriting / cutting, if any, on the BG have 

been properly authenticated under signature & seal 

of executants? 

 

i)  Whether the BG has been issued by a Bank in line 

with the provisions of Bidding documents? 
 

j)  In case BG has been issued by a Bank other than 

those specified in Bidding Document, is the BG 

confirmed by a Bank in India acceptable as per 
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Format 6.4 - Formats for Board Resolutions 

 

(Formats for the Board resolution to be passed) 

 

The Board, after discussion, at the duly convened Meeting on 

__________ (Insert date), with the consent of all the Directors present 

and in compliance of the provisions of the Companies Act, 1956, 

passed the following Resolution: 

1. RESOLVED THAT Mr. / Ms. _____________, age_______ years,  

occupation______________, resident of _____________ be and is 

hereby authorized to do on our behalf, all such acts, deeds and things 

necessary in connection with or incidental to our response to RfP for 

the Project, under 'Selection of New Grid Connected Solar Photo 

Voltaic Project' of Phase – II in the state of  Punjab, including signing 

and submission of all documents and providing information / response 

to RfP to PEDA, representing us in all matters before PEDA, and 

generally dealing with PEDA in all matters in connection with our bid 

for the said Project. (To be provided by the Bidding Company or the 

Lead Member of the Consortium). 

  

2. FURTHER RESOLVED THAT pursuant to the provisions of the 

Companies Act, 1956 and compliance thereof and as permitted under 

the Memorandum and Articles of Association of the company, approval 

of the Board be and is hereby accorded to invest total equity in the 

Project. (To be provided by the Bidding Company). 
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[Note: In the event the Bidder is a Bidding Consortium, in place of the 

above resolution at Sr. No. 2, the following resolutions are to be 

provided] 

FURTHER RESOLVED THAT pursuant to the provisions of the 

Companies Act, 1956 and compliance thereof and as permitted under 

the Memorandum and Articles of Association of the company, 

approval of the Board be and is hereby accorded to invest ______(%) 

equity [Insert the percentage (%) of equity commitment as specified in 

Consortium Agreement] in the Project. (To be provided by the each 

Member of the Bidding Consortium including Lead Member such that 

total equity commitment is 100%). 

FURTHER RESOLVED THAT approval of the Board be and is hereby 

accorded to participate in consortium with ______________ [Insert the 

name of other Members in the Consortium] and Mr. / 

Ms.___________, age_______ years, occupation______________, 

resident of _____________  be and is hereby authorized to execute 

the Consortium Agreement. (To be provided by the each Member of 

the Bidding Consortium including Lead Member) 

And 

FURTHER RESOLVED THAT approval of the Board be and is hereby 

accorded to contribute such additional amount over and above the 

percentage limit (specified for the Lead Member and other member in 

the Consortium Agreement) to the extent becoming necessary 

towards the total equity share in the Project Company, obligatory on 

the part of the Consortium pursuant to the terms and conditions 

contained in the Consortium Agreement dated   executed by the 

Consortium as per the provisions of the RfP. [To be passed by the 
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Lead Member and other members of the Bidding Consortium]. 

 

3. RESOLVED THAT approval of the Board be and is hereby accorded 

to M/s. ______________ (Insert name of Bidding Company / 

Consortium Member(s)) to use our financial capability for meeting the 

Qualification Requirements for the Project 'Selection of New Grid 

Connected Solar Photo Voltaic Project' and confirm that all the equity 

investment obligations of M/s _____________ (Insert Name of Bidding 

Company / Consortium Member(s)), shall be deemed to be our equity 

investment obligations and in the event of any default the same shall 

be met by us. [To be passed by the entity(s) whose financial 

credentials have been used i.e. Parent Company]. 

 

Certified True Copy 

(Signature, Name and stamp of Company Secretary / Director 

along with Company Seal)  

 

Notes: 

 

1) This certified true copy should be submitted on the letterhead of the 

Company, signed by the Company Secretary / Director. 

2) The contents of the format may be suitably re-worded indicating the 

identity of the entity passing the resolution. 

3) This format may be modified only to the limited extent required to 

comply with the local regulations and laws applicable to a foreign 

entity submitting this resolution. For example, reference to 

Companies Act 1956 may be suitably modified to refer to the laws 

applicable to the entity submitting the resolution. However, in such 
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case, the foreign entity shall submit an unqualified opinion issued 

by the legal counsel of such foreign entity, stating that the Board 

resolutions are in compliance with the applicable laws of the 

respective jurisdictions of the issuing company and the 

authorizations granted therein are true and valid. 
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Format 6.5 - Consortium Agreement 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp 

Act relevant to place of execution) 

 

THIS Consortium Agreement ("Agreement") executed on this 

___________day of Two thousand ________________between M/s 

_________________ [insert name of Lead a Company] and having its 

Registered (hereinafter called the "Member - 1", which expression 

successors, executors and permitted assigns) and M/s ___________ a 

Company incorporated under the laws __________ of and having its 

Registered Office at _____________ (hereinafter called the "Member - 

2", which expression shall include its successors, executors and 

permitted assigns), M/s ______________ a Company incorporated under 

the laws of ______________ and having its Registered Office at 

______________ (hereinafter called the "Member - 3", which expression 

shall include its successors, executors and permitted assigns), [The 

Bidding Consortium should list the details of all the Consortium Members] 

for the purpose of submitting response to RfP and execution of IA and 

PPA (in case of award), against RfP dated issued by PEDA a Company 

incorporated under the [Companies Act, 1956, and having its Registered 

Office at or constituted under 

WHEREAS, each Member individually shall be referred to as the 

"Member" and all of the Members shall be collectively referred to as the 

"Members" in this Agreement. 

AND WHEREAS the PEDA desires to create solar PV power generation 

capacity for sale of power to State utility (PSPCL) under New Grid 

Connected Solar Photovoltaic Projects of Phase-II; 
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AND WHEREAS, the PEDA had invited response to RfP vide its 

Request for Proposal (RfP) dated _________, WHEREAS the RfP 

stipulates that in case response to RfP is being submitted by a Bidding 

Consortium, the Members of the Consortium will have to submit a legally 

enforceable Consortium Agreement in a format specified by PEDA 

wherein the Consortium Members have to commit equity investment of a 

specific percentage for the Project. 

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER: 

In consideration of the above premises and agreements all the Members 

in this Bidding Consortium do hereby mutually agree as follows: 

1. We, the Members of the Consortium and Members to the Agreement 

do hereby unequivocally agree that Member-1 (M/s___________), 

shall act as the Lead Member as defined in the RfP for self and 

agent for and on behalf of Member-2, Member - 3. 

2. The Lead Member is hereby authorized by the Members of the 

Consortium and Members to the Agreement to bind the Consortium 

and receive instructions for and on their behalf. 

3. Notwithstanding anything contrary contained in this Agreement, the 

Lead Member shall always be liable for the equity (as well as total 

financing if committed to be met from internal financing) investment 

obligations of all the Consortium Members i.e. for both its own 

liability as well as the liability of other Members. 

4. The Lead Member shall be liable and responsible for ensuring the 

individual and collective commitment of each of the Members of the 

Consortium in discharging all of their respective equity as well as 

other financing if committed to be met internally obligations. Each 

Member further undertakes to be individually liable for the 
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performance of its part of the obligations without in any way limiting 

the scope of collective liability envisaged in this Agreement. 

5. Subject to the terms of this Agreement, the share of each Member of 

the Consortium in the issued equity share capital of the project 

Company is / shall be in the following proportion: 

Name Percentage 
Member 1 ---
Member 2 ---
Member 3 --- 

Total 100% 
 

(Lead Member of the Consortium shall hold more than 50% of shares) 

 

We acknowledge that after submission of RfP, the share holding 

pattern and the controlling shareholding pattern (more than 50% of 

the voting rights) in the Project Company developing the Project shall 

be maintained for a period of (1) one year after commissioning. 

6. The Lead Member, on behalf of the Consortium, shall inter alia 

undertake full responsibility for liaising with Lenders or through 

internal accruals and mobilizing debt resources for the Project, and 

ensuring that the Seller achieves Financial Closure in terms of the IA 

and PPA. 

7. In case of any breach of any equity investment as well as other 

financing requirements commitment by any of the Consortium 

Members, the Lead Member shall be liable for the consequences 

thereof. 

8. Except as specified in the Agreement, it is agreed that sharing of 

responsibilities as aforesaid and equity investment obligations 

thereto shall not in any way be a limitation of responsibility of the 

Lead Member under these presents. 
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9. It is further specifically agreed that the financial liability for equity 

contribution of the Lead Member shall not be limited in any way so 

as to restrict or limit its liabilities. The Lead Member shall be liable 

irrespective of its scope of work or financial commitments. 

10. This Agreement shall be construed and interpreted in accordance 

with the Laws of India and courts at Chandigarh alone shall have the 

exclusive jurisdiction in all matters relating thereto and arising there 

under. 

11. It is hereby further agreed that in case of being selected as the 

Successful Bidder, the Members do hereby agree that they shall 

furnish the Performance Guarantee in favor of PEDA in terms of the 

RfP. 

12. The land required for development of Solar Power Project shall be 

held on Ownership / leasehold basis only in the name of Lead 

Member. 

13. It is further expressly agreed that the Agreement shall be irrevocable 

and shall form an integral part of the Power Purchase Agreement 

(PPA) and shall remain valid until the expiration or early termination 

of the PPA in terms thereof, unless expressly agreed to the contrary 

by PEDA. 

14. The Lead Member is authorized and shall be fully responsible for the 

accuracy and veracity of the representations and information 

submitted by the Members respectively from time to time in the 

response to RfP and the RfP Bid. 

15. It is hereby expressly understood between the Members that no 

Member at any given point of time, may assign or delegate its rights, 

duties or obligations under the PPA except with prior written consent 

of PEDA. 
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16. This Agreement: 

a) has been duly executed and delivered on behalf of each Member 

hereto and constitutes the legal, valid, binding and enforceable 

obligation of each such Member; 

b) sets forth the entire understanding of the Members hereto with 

respect to the subject matter hereof; and 

c) may not be amended or modified except in writing signed by each 

of the Members and with prior written consent of PEDA. 

17. All the terms used in capitals in this Agreement but not defined 

herein shall have the meaning as per the RfP, IA and PPA. 

IN WITNESS WHEREOF, the Members have, through their 

authorized representatives, executed these present on the Day, 

Month and Year first mentioned above. 

 

For M/s. ___________________ [Member 1] 

(Signature, Name & Designation of the person authorized vide 

Board Resolution Dated [e] and seal of the Company) 

Witnesses: 

1) Signature  : 

2) Signature : 

Name: Name: 

Address: Address: 

 

 

 

For M/s. _________________ [Member 2] 
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(Signature, Name & Designation of the person authorized vide 

Board Resolution Dated [e] and seal of the company) 

 

Witnesses: 

 

1) Signature  : 

2) Signature : 

Name: Name: 

Address: Address: 

For M/s ____________ [Member 3] 

(Signature, Name & Designation of the person authorized vide 

Board Resolution Dated and seal of the Company) 

 

Witnesses: 

 

1) Signature  : 

2) Signature : 

 

Name: Name: 

Address: Address: 

(Signature and Attestation of Notary of the place of execution) 
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[on the letter head of Bidder] 

Format 6.6 - FORMAT FOR FINANCIAL REQUIREMENT  

(to be filled separately for individual projects) 

  

To, 

Punjab Energy Development 

Agency  

Solar Passive Complex 

Plot No. 1-2, Sector 33-D, 

Chandigarh 

 

Dear Sir, 

Sub: Response to RfP for Selection of New Grid connected Solar PV 

Projects under Phase-II of capacity ____MW at _____________ (Project 

location). 

 

We certify that the ________________________ [Bidding Company / 
Lead Member of the Consortium (in case of consortium)] the financial net 
worth as follows: 

 

1. Newly Incorporated Company: In case of Bidding Company 

Project Capacity: __________MW 

Net worth Requirement: Rs. 200,00,000/- (Rupees Two Crore Only) 
per MW. 
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Name of the 
Bidding 
Company  

Name of 
the Parent 
Company 
whose Net 
Worth is to 
be 
considered

Relationship 
with Bidding 
Company* 

Either Financial 
Year to be 
considered for 
Net Worth or 
Net Worth of the 
respective 
Company not 
later than 7 
days prior to 
submission of 
RfP 

Net worth 
of the 
Company 
(Rs. In 
Crores) 

     
     

Total  

 
* The column for “Relationship with Bidding Company” is to be filled only 
in case the financial capability of Parent company has been used for 
meeting Qualification Requirements. Further, documentary evidence to 
establish the relationship, duly certified by the company secretary / 
chartered accountant is required to be attached with the format. 
 

2. Newly Incorporated Company: In case of Bidding Consortium 

Project Capacity: ____________ MW 

Net worth Requirement: Rs. 200,00,000/- (Rupees Two Crore Only) 
per MW 

Name of the 
Consortium 
Member 
Company  

Name of the 
Consortium 
Member 
whose Net 
Worth is to 
be 
considered 

Relationship 
with Bidding 
Company* If 
any 

Either Financial 
Year to be 
considered for 
Net Worth or Net 
Worth of the 
respective 
Company not 
later than 7 days 
prior to 
submission of 
RfP 

Net worth of 
the 
Consortium 
Member 
Company, Rs. 
In Crores 

Equity 
Commitment (in 
%age) in 
Bidding 
Consortium 

Committed Net 
Worth (in Rs. 
Crore) 

Company 1        
-----        

-----       
Total    

 
* The column for “Relationship with Bidding Company” is to be filled only 
in case the financial capability of Parent Company has been used for 
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meeting Qualification Requirements. Further, documentary evidence to 
establish the relationship, duly certified by the company secretary / 
chartered accountant is required to be attached with the format. 

 

3. Existing Company: In case of Bidding Company 

Name of the Bidding Company: 

Project Capacity: __________MW 

 

Company 
Name 

Name of the 
Parent 
Company, (in 
case of 
seeking 
financial 
criteria from 
Parent 
Company) 

Relationshi
p with 
Bidding 
Company 

Annual Audited 
Accounts Submitted 
for the Year 

Financial 
Year to be 
Considered 

Net Worth 
of the 
Company 
(in Rs. 
Crore) 

Internal 
Resource 
Generation 
of the 
Company, 
(in Rs. 
Crore) 

Annual 
Turnover 
of the 
Company, 
(in Rs. 
Crore) 

   2011-
12 

201
2-13 

2013-
14 

    

-----          
-----          
-----          

Total    

 

4. Existing Company: In case of Bidding Consortium 

Project Name / Lead Member of the Consortium: 

Project Capacity: __________MW 

 
Conso
rtium 
Partne
rs 

Net Worth of the Company (in Rs. 
Crore) 

Internal Resource Generation of 
the Company (in Rs. Crore) 

Turn Over of the Company (in Rs. 
Crore) 

Committe
d 
Contributi
on in (%) 

2011-
12 

2012-
13 

2013-
14 

Financia
l Year to 
be 
Conside
red 

2011-
12 

2012-
13 

2013-
14 

Financi
al Year 
to be 
Consid
ered 

2011-
12 

2012-13 2013-
14 

Financi
al Year 
to be 
Consid
ered 

Memb
er 1 

             

Memb
er 2 

             

Memb
er 3 

             

  

(Signature & Name of the Person (Signature and Stamp of 
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Authorized Person By the Board 
along with Company Seal) 

Statutory Auditor or Chartered 
Accountant) 

 
Date: 
 

Note:  

 

(i) Along with the above format, in a separate sheet, provide details of 

computation of Net Worth duly certified by Statutory Auditor. 

(ii) Certified copies of Balance sheet, Profit & Loss Account, Schedules 

and Cash Flow Statements and Bank statement by bank are to be 

enclosed in support thereof for confirmation of balance in cash & bank. 

Note: For existing companies also complete all details in Exhibit (ii) for 

Internal Resource Generation (IRG) as well as Annual Turnover also. 
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[on the letter head of Bidder] 

 

Format 6.7 - FORMAT FOR TECHNICAL CRITERIA 

(to be filled separately for individual projects) 

 

To, 

 

Director, 

Punjab Energy Development Agency 

Chandigarh   

 

Dear Sir, 

 

Sub: Response to RfP for Selection of New Grid connected Solar PV 

Projects under Phase – II of capacity ______MW at 

____________________ (Project location). 
 

We hereby undertake to certify in line with clause 3.22 under the title 

"Financial Closure or Project Financing Arrangement" that the following 

details and documents shall be furnished before financial closure:  

 

1. That the technology proposed to be used is commercially established 

technology and at least one project based on this technology is 

successfully operational for at least one year. 

2. Details of the project with location and the successful operational 

period of the project utilizing this technology. 

3. Evidence for clear possession of the required land for project 

development @ 2 Hectares / MW for Crystalline Technology, 3 

Hectares / MW for thin film technology and 2.5 Hectares / MW for 

Concentrator Technology is under clear possession of the project 
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developer. In this regard the Project Developer shall be required to 

furnish the following documentary evidences:  

o Record of Revenue Rights /certified copy of title deeds showing 

that ownership rights or leasehold rights for at least 30 years in 

respect of project land in the name of the Project Company. The 

title deeds must be only registered as per the provisions of 

Registration Act, 1908. 

o The project developer will submit the final loan sanction letter 

from the bank/FI along with copy of the signed loan agreement. 

o A certified English translation copy of title deeds from an 

approved translator in case above title deeds / documents is in 

language other than English / Punjabi Languages. 

 

4. Grid feasibility letter obtained from PSPCL/PSTCL shall be submitted. 

 

Failure or delay on our part in achieving the above conditions shall 

constitute sufficient grounds for encashment of our performance bank 

guarantee. 

 

 

(Signature & Name of the person Authorized By the board along 

with Company Seal) 
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Format 6.8 - Format for Grid Feasibility Letter from PSPCL  

(to be filled separately for individual projects) 

To, 

[Insert Name and Address of PEDA] 

 

Dear Sir, 

 

Sub:  Response to RfP for Selection of New Grid connected Solar PV 

Power Project of capacity ___________MW at 

___________(Project location) under New Grid Connected Solar 

Photovoltaic Power projects of      Phase II.  

1. M/s. _________________ [Insert name of the Bidding Company / 

Lead Member of Bidding Consortium] has approached us for 

providing connectivity for a Solar PV Project of _____MW [Insert 

the capacity of the project], proposed to be located at  

_______________ [Insert location of the Project], with the State 

grid sub-station at a voltage level of --------- kV (should be at 11 kV 

or 66 kV / 132KV). 

 

2. We confirm the technical feasibility of the connectivity of the solar 

PV power plant with the grid from _____________ [Insert name & 

location of the sub-station of voltage level of 66 kV]. 

 

3. We further undertake that the connectivity with the grid will be 

provided with in a period of 10 (Ten) months from signing of PPA 

between M/s. _______________ [Insert name of the Bidding 

Company/ Lead Member of Bidding Consortium] and PSPCL or 

any further period as intimated by M/s _________________ [Insert 

name of the Bidding Company/ Lead Member of Bidding 
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Consortium] along with confirmation from PEDA for such extended 

period. 

 

For and on behalf of 

Punjab State Power Corporation Limited 

(Signature, Name & Designation of the authorized signatory of 

PSPCL) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 118 

 

Format 6.9 A Format for submission of Net Availed Tariff for 
Category I Projects (Capacity: 1 MW to 4 MW) 

 

(Net Availed Tariff shall be quoted separately for each project) 

 

Name of the bidding Company / Lead Member of the Consortium: 

 
Project 1:  

i. Capacity:__________, MW  
ii. Location: ___________ (Village, Tehsil, Distt.) 

 
Project 2:  

i. Capacity:__________, MW  
ii. Location: ___________ (Village, Tehsil, Distt.) 

 
Project 3:  

i. Capacity:__________, MW  
ii. Location: ___________ (Village, Tehsil, Distt.) 

 

Compan
y Name 
 

Tariff 
Opted 
(Normal 
Rate of 
Depreciat
ion / 
Accelerat
ed Rate 
of 
Depreciat
ion)* 

Tariff as 
per CERC 

Tariff 
Order FY 
2014-15 

Discount offered in 
Paisa / kWh (Unit) of 

Electrical Power  

Tariff as per 
PSERC Tariff 

Order FY 
2014-15 

Discount offered 
in Paisa / kWh 
(Unit) of 
Electrical Power  

Net Tariff Offered 
After Discount on 

PSERC Tariff,  
Paisa / 
kWh 

Paisa / 
kWh 

Normal 
Rate of 
Depreciat
ion* 
@772 
Paisa / 
kWh 

(In 
Figures) 

(In 
words) 

Accelerated 
Rate of 
Depreciation
* @695 Paisa 
/ kWh 

(In 
Figures
) 

(In 
words) 

Normal 
Rate of 
Deprecia
tion 

Accelera
ted Rate 
of 
Deprecia
tion 

(A) (B) (C ) (D) (E) (F) (G) = (A) 
– (B)  

(H) = (D) 
– (E) 

Project 1                 

Project 2          

Project 3          

 

(Name of Authorized Representative of the Company) 

 

(Name of the Company) 

* Choose the applicable Category of Depreciation 
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Format 6.9 B Format for submission of Net Availed Tariff for 
Category II Projects (Capacity: 5 MW to 24 MW) 

 (Net Availed Tariff shall be quoted separately for each project) 

 

Name of the bidding Company / Lead Member of the Consortium: 

 
Project 1:  

i. Capacity:__________, MW  
ii. Location: ___________ (Village, Tehsil, Distt.) 

 
Project 2:  

i. Capacity:__________, MW  
ii. Location: ___________ (Village, Tehsil, Distt.) 

 
Project 3:  

i. Capacity:__________, MW  
ii. Location: ___________ (Village, Tehsil, Distt.) 

 

Compan
y Name 

Tariff 
Opted 
(Normal 
Rate of 
Depreciat
ion / 
Accelerat
ed Rate 
of 
Depreciat
ion)* 

Tariff as 
per 

PSERC 
Tariff 

Order FY 
2014-15 

Discount offered in 
Paisa / kWh (Unit) of 

Electrical Power  

Tariff as per 
PSERCTariff 

Order FY 
2014-15 

Discount offered 
in Paisa / kWh 
(Unit) of 
Electrical Power  

Net Tariff Offered 
After Discount on 

PSERC Tariff,  
Paisa / 
kWh 

Paisa / 
kWh 

Normal 
Rate of 
Depreciat
ion* 
@772 
Paisa / 
kWh 

(In 
Figures) 

(In 
words) 

Accelerated 
Rate of 
Depreciation
* @695 Paisa 
/ kWh 

(In 
Figures
) 

(In 
words) 

Normal 
Rate of 
Deprecia
tion 

Accelera
ted Rate 
of 
Deprecia
tion 

(A) (B) (C ) (D) (E) (F) (G) = (A) 
– (B)  

(H) = (D) 
– (E) 

Project 1                 

Project 2          

Project 3          

 

(Name of Authorized Representative of the Company) 

 

(Name of the Company) 

* Choose the applicable Category of Depreciation 
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Format 6.9 C Format for submission of Net Availed Tariff for 
Category III Projects (Capacity: 25 MW to 50 MW) 

 (Net Availed Tariff shall be quoted separately for each project) 

 

Name of the bidding Company / Lead Member of the Consortium: 

 
Project 1:  
iii. Capacity:__________, MW  
iv. Location: ___________ (Village, Tehsil, Distt.) 

 
Project 2:  
iii. Capacity:__________, MW  
iv. Location: ___________ (Village, Tehsil, Distt.) 

 
 

Compan
y Name 

Tariff 
Opted 
(Normal 
Rate of 
Depreciat
ion / 
Accelerat
ed Rate 
of 
Depreciat
ion)* 

Tariff as 
per 

PSERC 
Tariff 

Order FY 
2014-15 

Discount offered in 
Paisa / kWh (Unit) of 

Electrical Power  

Tariff as per 
PSERC Tariff 

Order FY 
2014-15 

Discount offered 
in Paisa / kWh 
(Unit) of 
Electrical Power  

Net Tariff Offered 
After Discount on 

PSERC Tariff,  
Paisa / 
kWh 

Paisa / 
kWh 

Normal 
Rate of 
Depreciat
ion* 
@772 
Paisa / 
kWh 

(In 
Figures) 

(In 
words) 

Accelerated 
Rate of 
Depreciation
* @695 Paisa 
/ kWh 

(In 
Figures
) 

(In 
words) 

Normal 
Rate of 
Deprecia
tion 

Accelera
ted Rate 
of 
Deprecia
tion 

(A) (B) (C ) (D) (E) (F) (G) = (A) 
– (B)  

(H) = (D) 
– (E) 

Project 1                 

Project 2          

          

 

(Name of Authorized Representative of the Company) 

 

(Name of the Company) 

* Choose the applicable Category of Depreciation 
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Format 6.10 - Format for Disclosure 

 

[On the letter head of Bidding Company / Each Member in a Bidding 

Consortium] 

 

Disclosure 

We hereby declare that our Parent which we have direct or indirect 

relationship is not separately participating in this selection process. 

We further declare that the above statement is true & correct. We are 

aware that if at any stage it is found to be incorrect, our response to RfP 

bid will be rejected and if Allotment letter has been issued or IA, PPA 

has been signed, the same will be cancelled and the bank guarantees 

(EMD, PBG) will be encashed. 

 

(Signature & Name of the person Authorized By the board along with 

Company seal) 
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Format - 6.11: Declaration for the Technology Tie - Up 

(to be filled separately for individual projects) 

(This can also be submitted before financial closure) 

Sr. No. Description Details 

1 Name of Bidding Company / Lead 

Member of Bidding Consortium 

 

2 Project Technology  Solar PV 

3 Capacity proposed (in MW)  

4 Location of the Project  

5 Technology proposed to be adopted for the project  Conventional* 

/ Advance** 

(a) For Solar 

PV Projects 

Crystalline Silicon Solar 

Cell Modules 

 

Thin Film Modules  

Concentrator PV Modules  

Any Other Technology 

(Please specify) 

 

6 Estimated Capacity Utilization Factor %  

7 Estimated Annual Generation kWh  

8 Give brief note about the proposed Technology 

(Signature & Name of the person Authorized By the board along 

with Company seal) 

* Conventional Technology: CUF up to 19%. 

** Advance Technology: CUF above 19%. 
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Format 6.12: Format for Declaration for Bidders 

(To be submitted on the letter head of the Company) 

We have read, understood and hence accept the terms and conditions 

specified in Request for Proposal, Implementation Agreement, Power 

Purchase Agreement and all supporting appendices and we hereby 

agree that all the details and documents furnished by us are true and 

correct. We verify the same.  

 

We also understand that the bid documents & offer submitted by us along 

with all supporting copies of documents / deeds / balance sheets etc. are 

true and correct and have not been signed while uploading, as these have 

been checked and verified before uploading by using class III digital 

signature of authorized signatory. We understand that we are fully legally 

bound by the submission of all these documents, even if not signed. The 

documents submitted without signatures carry the same meaning as with 

signatures and stamp as the online document submission is covered 

under Information Technology Act 2000.  

  

 

(Signature & Name of the person Authorized By the board along 

with Company seal) 
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Format 6.13 A— Summary Data Sheet Part 1 A for Category I 
Projects (Qualification) 

(The summary sheets to be filled and submitted online, the below 
table shows only specimen copy) 

 

The following qualification details to be filled by Category I Projects 

(Capacity: 1 MW to 4 MW) as follows: 

Sr. 
No. Description Details/Compliance Page No. 
1 Name of the Bidding Company     

2 

Name of the Lead Member of the 
Consortium, in case of 
Consortium     

3 
Name of the Authorized Person to 
sign the RFP     

i Mobile No.     
ii Office Tel. (with STD Code)     
iii  Fax (with STD Code)     
iv Address for Correspondence     
v Email & website, if any     

4 List of Parent Company, If any     
5 Consortium Members:     

i Name of the Consortium Member - 1     
ii Name of the Consortium Member - 2     
iii Name of the Consortium Member - 3     

6 

Whether listed with any Stock  
Exchange BSE / NSE (Name of 
Exchange where listed,  otherwise 
specify No).     

7 
Total no of Projects Applied (max. 
3 projects allowed)   

i 
Capacity of Project Location 1, in 
MW     

ii 
Capacity of Project Location 2, in 
MW     

iii 
Capacity of Project Location 3, in 
MW     

8 
Bid Document Fee (Non 
Refundable)     

i Amount, Rs.     
ii Date     
iii Transaction No.     

9 E - Processing Charges (Non     
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Sr. 
No. Description Details/Compliance Page No. 

Refundable) 

i Amount, Rs.     
ii Date     
iii Transaction No.     

10 
Bid Processing Fee Details (Non 
Refundable)     

i Amount in (Rs. Lacs)      
ii Date     
iii Transaction No.     

11 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per MW) 
- Project Location 1     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

12 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per MW) 
- Project Location 2     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

13 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per MW) 
- Project Location 3     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
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Sr. 
No. Description Details/Compliance Page No. 

ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 
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Format 6.13 B— Summary Data Sheet Part 1 B for Category I 

Projects  

(Techno – Commercial) 

(The summary sheets to be filled and submitted online, the below 

table shows only specimen copy) 

 

The following techno commercial details to be filled by Category I Projects 

(Capacity: 1 MW to 4 MW) as follows: 

Sr. 
No. Description Compliance 

Page 
No. 

1 Name of the Bidding Company     

2 
Name of the Lead Member of the 
Consortium, in case of Consortium     

3 Land      

i 
Status of Land (Acquired / Yet to 
acquired)     

ii Location of Land, Village     
iii Tehsil     
iv District     
v Available Land, Acres     
vi Land title deed/ lease deed     

4 
Technology and Technology 
Partner     

i Proposed Technology (Crystalline / 
Thin Film / Concentrator)     

ii Technology Partner of the Company / 
Consortium, If known     

5 
Grid Connectivity, In case of land 
availability     

i Name of PSPCL Substation & details 
of Substation (including Location) 
proposed to be connected.     

ii 
Voltage level for Interconnection with 
Grid, kV     

6 

Newly Incorporated Companies / 
Existing Companies/ Bidding 
Consortium: (Bidding Company)     

i 

Name of the Parent Company, in case 
of seeking net worth of parent 
company      
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Sr. 
No. Description Compliance 

Page 
No. 

ii Relationship with Bidder     
iii Net Worth Details:     
iv F.Y. 2011-12     
v F.Y. 2012-13     
vi F.Y. 2013-14     

vii 
Total Committed Net worth, Rs. In 
Crores     

7 
Financial Details in case of Existing 
Company Consortium     

  Consortium Member – 1:     
  Net worth     
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     
  Internal Resource Generation     
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     
  Annual Turn Over      
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     
  Consortium Member – 2:     
  Net worth     
  F.Y. 2011-12   
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     
  Internal Resource Generation     
  F.Y. 2011-12     
  F.Y. 2012-13   
  F.Y. 2013-14     
  Financial Year to be Considered     
  Annual Turn Over      
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14   
  Financial Year to be Considered     
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Sr. 
No. Description Compliance 

Page 
No. 

  Consortium Member – 3:     
  Net worth     
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     
  Internal Resource Generation     
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     
  Annual Turn Over      
  F.Y. 2011-12     
  F.Y. 2012-13     
  F.Y. 2013-14     
  Financial Year to be Considered     

  Total Financial details:     
i  Net Worth      
ii  Annual Turn Over      
iii  Internal Resource Generation     

8 

Confirm attachment of Financial 
requirements as per format 6.6 (Yes / 
No)     

9 

Confirm submission of "Net Worth" 
certificate for newly incorporated 
companies and "Net Worth", Internal 
Resource Generation" and "Annual 
Turn Over" from a Chartered 
Accountant.  (Yes / No)     

10 

Confirm attachment of Board 
Resolution as per format 6.4 (Yes / 
No)     

11 

Confirm attachment of Consortium 
Agreement as format 6.5 if applicable 
(Yes / No)     

12 
Confirm attachment of disclosure 
statement as per format 6.6 (Yes / No)     

13 
If land is available confirm attachment 
of land title deed / lease deed etc.     

 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 
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Format 6.14 A— Summary Data Sheet Part 1 A for Category II 

Projects (Qualification) 

(The summary sheets to be filled and submitted online, the below 

table shows only specimen copy) 
 

i. The following techno commercial details to be filled by Category II 

Projects (Capacity: 5 MW to 24 MW) as follows: 

Sr. 
No. Description Details/Compliance Page No. 
1 Name of the Bidding Company     

2 

Name of the Lead Member of the 
Consortium, in case of 
Consortium     

3 
Name of the Authorized Person to 
sign the RFP     

i Mobile No.     
ii Office Tel. (with STD Code)     
iii Fax (with STD Code)     
iv Address for Correspondence     
v  Email & website, if any     

4 List of Parent Company, If any     
5 Consortium Members:     

i Name of the Consortium Member - 1     
ii Name of the Consortium Member - 2     
iii Name of the Consortium Member - 3     

6 

Whether listed with any Stock 
Exchange BSE / NSE (Name of 
Exchange where listed, otherwise 
specify No).     

7 
Total no of Projects Applied (max. 
3 projects allowed)     

i 
Capacity of Project: Location 1, in 
MW     

ii 
Capacity of Project: Location 2, in 
MW     

iii 
Capacity of Project: Location 3, in 
MW     

8 
Bid Document Fee (Non 
Refundable)     

i Amount, Rs.     
ii Date     
iii Transaction No.     

9 E - Processing Charges (Non     
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Sr. 
No. Description Details/Compliance Page No. 

Refundable) 

i Amount, Rs.     
ii Date     
iii Transaction No.     

10 
Bid Processing Fee Details (Non 
Refundable)     

i Amount in (Rs. Lacs)    
ii Date     
iii Transaction No.     

11 

Details of BG Submitted towards 
EMD (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per 
MW) - Project Location 1     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

12 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per 
MW) - Project Location 2     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

13 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per 
MW) - Project Location 3     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
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Sr. 
No. Description Details/Compliance Page No. 

iii Name of the Issuing Bank     
iv BG Valid Upto     
 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 
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Format 6.14 B— Summary Data Sheet Part 1 B for Category II 

Projects  

(Techno – Commercial) 

 

(The summary sheets to be filled and submitted online, the below 

table shows only specimen copy) 

 

The following techno commercial details to be filled by Category II 

Projects (Capacity: 5 MW to 24 MW) as follows: 

Sr. 
No. Description Compliance 

Page 
No. 

1 Name of the Bidding Company     

2 
Name of the Lead Member of the 
Consortium, in case of Consortium     

3 Land      
i Status of Land (Acquired / Yet to acquired)     
ii Location of Land, Village     
iii Tehsil     
iv District     
v Available Land, Acres     
vi Land title deed/ lease deed     

4 
Technology and Technology Partner, if 
tied up     

i Proposed Technology (Crystalline / Thin 
Film / Concentrator)     

ii Technology Partner of the Company / 
Consortium, If known     

5 
Grid Connectivity, In case of land 
availability     

i Name of PSPCL Substation & details of  
Substation (including Location) proposed to 
be connected.     

ii 
Voltage level for Interconnection with Grid, 
kV     

6 Technical Experience:     

i 

Whether 5 MW Plant installed and 
commissioned and in operational from last 
one year any where in the world (Yes / No)     

ii Capacity of Project in MW     
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Sr. 
No. Description Compliance 

Page 
No. 

iii Location of the Project     
iv Date of Project Commissioning     

7 
Financial Details: In case of Bidding 
Company / Parent Company     

i 

Name of the Parent Company, in case of 
seeking Net Worth, Internal Resource 
Generation and Annual Turn Over of parent 
company      

ii Relationship with Bidder     
iii Net Worth Details:     
iv F.Y. 2011-12     
v F.Y. 2012-13     
vi F.Y. 2013-14     
vii Financial Year to be Considered     

  Internal Resource Generation Details:     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over Details:     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     

8 
Financial Details in case of Bidding 
Consortium     

  Consortium Member - 1:     
  Net Worth     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Internal Resource Generation     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over      
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
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Sr. 
No. Description Compliance 

Page 
No. 

  Consortium Member - 2:     
  Net Worth     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Internal Resource Generation     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over      
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Consortium Member - 3:     
  Net Worth     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Internal Resource Generation     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over      
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     

Total Financial details:     
i Net Worth      
ii Annual Turn Over      
iii Internal Resource Generation     

9 
Confirm attachment of Financial 
requirements as per format 6.6 (Yes / No)     
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Sr. 
No. Description Compliance 

Page 
No. 

10 

Confirm submission of "Net Worth" 
certificate for newly incorporated companies 
and "Net Worth", Internal Resource 
Generation" and "Annual Turn Over" from a 
Chartered Accountant.  (Yes / No)     

11 
Confirm attachment of Board Resolution as 
per format 6.4 (Yes / No)     

12 

Confirm attachment of Consortium 
Agreement as format 6.5 if applicable (Yes / 
No)     

13 
Confirm attachment of disclosure statement 
as per format 6.6 (Yes / No)     

14 
If land is available confirm attachment of 
land title deed / lease deed     

15 

Confirm the attachment of Experience 
Letter / Commissioning Letter from Nodal 
Agency for execution of minimum 5 MW 
Solar Power Project which has been 
operational from one year anywhere in the 
world (Yes / No)     

 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 
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Format 6.15 A— Summary Data Sheet Part 1 A for Category III 

Projects (Qualification) 

(The summary sheets to be filled and submitted online, the below 

table shows only specimen copy) 
 

ii. The following techno commercial details to be filled by Category III 

Projects (Capacity: 25 MW to 50 MW) as follows: 

Sr. 
No. Description Details/Compliance Page No. 
1 Name of the Bidding Company     

2 

Name of the Lead Member of the 
Consortium, in case of 
Consortium     

3 
Name of the Authorized Person to 
sign the RFP     

i Mobile No.     
ii Office Tel. (with STD Code)     
iii Fax (with STD Code)     
iv Address for Correspondence     
v  Email & website, if any     

4 List of Parent Company, If any     
5 Consortium Members:     

i Name of the Consortium Member - 1     
ii Name of the Consortium Member - 2     
iii Name of the Consortium Member - 3     

6 

Whether listed with any Stock 
Exchange BSE / NSE (Name of 
Exchange where listed, otherwise 
specify No).     

7 
Total no of Projects Applied (max. 
2 projects allowed)     

i 
Capacity of Project: Location 1, in 
MW     

ii 
Capacity of Project: Location 2, in 
MW     

    

8 
Bid Document Fee (Non 
Refundable)     

i Amount, Rs.     
ii Date     
iii Transaction No.     
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Sr. 
No. Description Details/Compliance Page No. 

9 
E - Processing Charges (Non 
Refundable)     

i Amount, Rs.     
ii Date   
iii Transaction No.     

10 
Bid Processing Fee Details (Non 
Refundable)     

i Amount in (Rs. Lacs)      
ii Date     
iii Transaction No.     

11 

Details of BG Submitted towards 
EMD (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per 
MW) - Project Location 1     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

12 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per 
MW) - Project Location 2     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     

13 

Details of BG Submitted towards 
EMD     (@ Rs. 20,00,000/- Lac 
(Rupees Twenty Lac only) per 
MW) - Project Location 3     

  In case of RTGS mode     
i RTGS Transaction No.      
ii RTGS Transaction Date     
  In case of BG mode     
i BG No. & Date of Issue     
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Sr. 
No. Description Details/Compliance Page No. 

ii Amount (in Rs. Lacs)     
iii Name of the Issuing Bank     
iv BG Valid Upto     
 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 
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Format 6.15 B— Summary Data Sheet Part 1 B for Category III 

Projects  

(Techno – Commercial) 

 

(The summary sheets to be filled and submitted online, the below 

table shows only specimen copy) 

 

The following techno commercial details to be filled by Category III 

Projects (Capacity: 25 MW to 50 MW) as follows: 

Sr. 
No. Description Compliance 

Page 
No. 

1 Name of the Bidding Company     

2 
Name of the Lead Member of the 
Consortium, in case of Consortium     

3 Land      
i Status of Land (Acquired / Yet to acquired)     
ii Location of Land, Village     
iii Tehsil     
iv District     
v Available Land, Acres     
vi Land title deed/ lease deed     

4 
Technology and Technology Partner, if 
tied up     

i Proposed Technology (Crystalline / Thin 
Film / Concentrator)     

ii Technology Partner of the Company / 
Consortium, If known     

5 
Grid Connectivity, In case of land 
availability     

i Name of PSPCL Substation & details of  
Substation (including Location) proposed to 
be connected.     

ii 
Voltage level for Interconnection with Grid, 
kV     

6 Technical Experience:     

i 

Whether 5 MW Plant installed and 
commissioned and in operational from last 
one year any where in the world (Yes / No)     

ii Capacity of Project in MW     
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Sr. 
No. Description Compliance 

Page 
No. 

iii Location of the Project     
iv Date of Project Commissioning     

7 
Financial Details: In case of Bidding 
Company / Parent Company     

i 

Name of the Parent Company, in case of 
seeking Net Worth, Internal Resource 
Generation and Annual Turn Over of parent 
company      

ii Relationship with Bidder     
iii Net Worth Details:     
iv F.Y. 2011-12     
v F.Y. 2012-13     
vi F.Y. 2013-14     
vii Financial Year to be Considered     

  Internal Resource Generation Details:     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over Details:     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     

8 
Financial Details in case of Bidding 
Consortium     

  Consortium Member - 1:     
  Net Worth     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Internal Resource Generation     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over      
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
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Sr. 
No. Description Compliance 

Page 
No. 

  Consortium Member - 2:     
  Net Worth     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Internal Resource Generation     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over      
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Consortium Member - 3:     
  Net Worth     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Internal Resource Generation     
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     
  Annual Turn Over      
i F.Y. 2011-12     
ii F.Y. 2012-13     
iii F.Y. 2013-14     
iv Financial Year to be Considered     

Total Financial details:     
i Net Worth      
ii Annual Turn Over      
iii Internal Resource Generation     

9 
Confirm attachment of Financial 
requirements as per format 6.6 (Yes / No)     
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Sr. 
No. Description Compliance 

Page 
No. 

10 

Confirm submission of "Net Worth" 
certificate for newly incorporated companies 
and "Net Worth", Internal Resource 
Generation" and "Annual Turn Over" from a 
Chartered Accountant.  (Yes / No)     

11 
Confirm attachment of Board Resolution as 
per format 6.4 (Yes / No)     

12 

Confirm attachment of Consortium 
Agreement as format 6.5 if applicable (Yes / 
No)     

13 
Confirm attachment of disclosure statement 
as per format 6.6 (Yes / No)     

14 
If land is available confirm attachment of 
land title deed / lease deed     

15 

Confirm the attachment of Experience 
Letter / Commissioning Letter from Nodal 
Agency for execution of minimum 5 MW 
Solar Power Project which has been 
operational from one year anywhere in the 
world (Yes / No)     

 

The excel sheet is available for reference at the website of 

www.etender.punjabgovt.gov.in 
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Annexure 1  

 

Technical Parameters of Solar PV Module for use in Grid Connected  

Solar PV Power Plants  

 

The following are some of the technical measures required to ensure 

quality of the PV modules used in grid connected solar power projects. 

 

1. PV Module Qualification 

 

1.1 The PV modules used in the grid connected solar power projects 

must qualify to the latest edition of any of the following IEC PV 

module qualification test or equivalent BIS standards. 

 

Crystalline Silicon Solar Cell Modules IEC 61215 Edition II 

Thin Film Modules IEC 61646 

Concentrator PV modules IEC 62108 

1.2 In addition, PV modules must qualify to IEC 61730 Part I & Part II, 

for safety qualification testing. For the PV modules to be used in a 

highly corrosive atmosphere throughout their lifetime, they must 

qualify to IEC 61701. 

 

2. Qualification of BoS items 

 

The solar PV power plants set up under the New Grid Connected 

Solar Photovoltaic Power Projects – under Phase-II must use PV 

modules and other balance of systems, components, which must 
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qualify to the latest edition of BIS or IEC standards issued in this 

regard. The project developer must provide a copy of the relevant 

test reports and certificates to PEDA. 

 

3. Authorized Test Centers 

 

The PV modules must be tested and approved by one of the IEC 

authorized test centers. Test certificates can be from any of the 

NABL / BIS Accredited Testing / Calibration Laboratories. In 

addition a PV module qualification test certificate as per IEC 

standard, issued by ETDC, Bangalore or Solar Energy Centre will 

also be valid. Ministry will review the list of authorized testing 

laboratories/centers from time to time and bidder shall check it up 

accordingly. 

 

4. Warranty 

 

 The mechanical structures, electrical works and overall 

workmanship of the grid solar power plants must be warranted for 

a minimum of 5 years. 

 PV modules used in grid connected solar power plants must be 

warranted for output wattage, which should not be less than 90% 

at the end of 10 years and 80% at the end of 25 years. 

5. Identification and Traceability 

 

Each PV module used in any solar power project must use a RF 

identification tag. The following information must be mentioned in 

the RFID used on each module (This can be inside or outside the 
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laminate, but must be able to withstand harsh environmental 

conditions). 

(i) Name of the manufacturer of PV Module 

(ii) Name of the Manufacturer of Solar cells 

(iii) Month and year of the manufacture (separately for solar cells and  

module) 

(iv) Country of origin (separately for solar cells and module) 

(v) I-V curve for the module 

(vi) Wattage, Im, Vm and FF for the module 

(vii) Unique Serial No and Model No of the module 

(viii) Date and year of obtaining IEC PV module qualification certificate 

(ix) Name of the test lab issuing IEC certificate 

(x) Other relevant information on traceability of solar cells and module 

as per ISO 9000 

 

6. All grid solar PV power plants must install necessary equipment to 

continuously measure solar radiation, ambient temperature, wind 

speed and other weather parameters and simultaneously measure 

the generation of DC power as well as AC power generated from 

the plant. They will be required to submit this data to the PEDA on 

line and/ or through a report on regular basis for the entire duration 

of PPA. 

 

7. All the grid connected solar PV Power Plants are also required to 

meet scheduling guidelines as per applicable regulations, they shall 

ensure connectivity of generation data with a separate on line link 

with SLDC directly through dedicated RTU. 

 

8. In addition the Power Conditioning Units used in the plant must 
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qualify to IEC standards (IEC 61683, IEC 62116 - 2008 and UL 

1741) for safety and grid interconnectivity and parallel operations. 

 
9. All electrical equipments, breakers, transformers, switch yard 

protective equipment, metering, CT / PTs and other panels should 

confirm to the specifications and standards as per state grid code 

notified by PSERC. 
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Annexure - 2  

 

List of Banks: Scheduled Commercial Banks 

 

A SBI and Associates C Scheduled Private Bank 

List 

1 State Bank of India 1 Federal Bank Ltd. 

2 State Bank of Bikaner & 

Jaipur 

2 ING Vysya Bank Ltd. 

3 State Bank of Hyderabad 3 Axis Bank Ltd. 

4 State Bank of Indore 4 ICICI Bank Ltd. 

5 State Bank of Mysore 5 HDFC Bank Ltd. 

6 State Bank of Patiala 6 Yes Bank Ltd. 

7 State Bank of Travancore 7 Induslnd Bank Ltd. 

  8 IDBI Bank Ltd. 

B NATIONALISED BANKS 

1 Allahabad Bank 12 Punjab National Bank 

2 Andhra Bank 13 Punjab & Sind Bank 

3 Bank of India 14 Syndicate Bank 

4 Bank of Maharashtra 15 Union Bank of India 

5 Canara Bank 16 United Bank of India 

6 Central Bank of India 17 UCO Bank 

7 Corporation Bank 18 Vijaya Bank 

8 Dena Bank 19 Bank of Baroda 

9 Indian Bank   

10 Indian Overseas Bank   

11 Oriental Bank of Commerce   
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Annexure 3 

 

LIST OF GRAM PANCHAYATS HAVING MORE THAN 50 ACRES OF PANCHAYAT LAND 

JALANDHR DIVISION – (Hoshiarpur, Tarn Taran, Amritsar, Kapurthala, Jalandhar, 
Shaheed Bhagat Singh Nagr, Pathankot, Gurdaspur)  

S.No. Name of the 
District 

Name of the  
Block 

Name of the Gram 
Panchayat  

Land Area 
(in Acres) 

1 Hoshiarpur Garhshankar Barapur 302 

   Bhadiar 283 

   Bharowal 65 

   Bilrro 677 

   Binjon 110 

   Birampur 1057 

   Bugra 52 

   Chak Rounta 252 

   Dhada Kalan 120 

   Gaddiwal 164 

   Ghagon Rodawali 52 

   Haibowal 146 

   Hajipur 324 

   Harwan  634 

   Kalewal Beet 523 

   Khanpur 416 

   Kokowal 275 

   Kukad Majara 57 

   Kunail 680 

   Lehra 244 
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   Majari 57 

   Malkowal 96 

   Mahindwani 246 

   Nenwan 156 

   Padi Sura Singh 56 

   Posi 102 

   Rampur 715 

   Saddarpur 256 

   Shahpur 397 

   Sauli 372 

  Dasuya Dadial 1117 

   Rampur Halere 3040 

   Aglore 264 

   Dulmiwal 55 

   Hadroneknama 182 

   Biso chak 250 

   Sanghwal 665 

   Sansarpur 269 

  Hoshairpur-1 Salempur 61 

   Kurangna 55 

   Basi Maroof Hussainpur 50 

  Bunga Baruhi 751 

   Koei 1294 

   Thana 2662 

   Kapahat 90 

   Manhota 164 

   Barrikhad 244 
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   Atwarapur 989 

   Patial 184 

   Dandoh 570 

   Janorri 227 

   Nangal Gohrewaha 69 

   Tetpal 59 

   Fafial 55 

   Rehmapur 205 

   Pandori Atwal 125 

   Gajj 85 

   Kutabpur 56 

   Bariana 56 

   Mahal 243 

   Seeh Chathial 81 

   Mastiwal 63 

   Kotli 74 

   Adamwal Garhi 51 

   Shekh 199 

   Malout 2144 

  Hoshiarpur-2 Ahirana kalan  71 

   Bhatrana 101 

   Bohan 170 

   Chohal 1429 

   Dadda 90 

   Dalewal 1781 

   Haarta 64 

   Kahri 112 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 152 

 

   Kharka 1977 

   Mahlanwali 146 

   Megowal 55 

   Mona Kalan 54 

   Nara 1430 

   Nari 156 

   Falahi 127 

   Patti 186 

   Pandori Bibi 113 

   Seddo Patti 99 

   Saleran 3654 

   Tanuli 59 

  Mahilpur Sarhala Kalan 65 

   Manolian 66 

   Meyli 3966 

   Soona 1787 

   Mehdood 748 

   Lasarra 343 

   Fatehpur 185 

   Kangarr 174 

   Lalwan 3389 

   Kothi 214 

   Gajjar 730 

   Khanni 321 

   Chak Narial 324 

  Tanda Nathupur 82 

  Mukerian Bagrroi 98 
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   Budabarr 325 

   Dhanoa 119 

   Halerr Janardhan 62 

   Hardokhundpur 51 

   Harse Maansar 75 

   Jahidpur Jattan 114 

   Jandwal 75 

   Kolian 418 102 

   Kotli Khaas 61 

   Mehtabpur 158 

   Noshera Pattan 93 

   Pandori  192 55 

   Sabdulapur Kalota 54 

   Sanial 90 

   Tagarr Kalan 366 

  Talwara Barri 552 

   Dugraal 147 

   Beyrring 168 

   Sukhchainpur 145 

   Bhol Badmania 99 

   Jharerra 249 

   Rajwal 621 

   Bhamotarr 201 

   Tohlu 197 

   Bhateyrr 104 

   Bringhli 808 

   Palaharr 103 
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   Amroh 101 

   Nangal Khanorra 213 

   Kartoli 321 

   Batbarra 376 

   Bhavnour 567 

   Bhatoli  622 89 

   Ramgarh sikri 241 

   Labar 800 

2 Tarntaran Khadoor Sahib Gobindwal Sahib 66 

   Gagrreywal  160 

  Chola Sahib Dhamun Dhaewal 54 

   Munda Pind 102 

  Bhikiwind Dall 56 

   Narli 57 

  Valtoha Katoli Vasawa Singh 51 

   Ratoke 73 

   Rajjoke 95 

  Patti Sabhra 280 

   Kale ke Uttar 105 

   Jorr Singwala 53 

   Lohka 78 

   Talwandi Sobha Singh 90 

   Booh 78 

   Kairon 55 

3 Amritsar Ajnala Awaan Near Ramdas 398 

   Bikraur 150 

   Bohlia 60 
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   Kotli Korotana 75 

  Attari --Nil --- 00 

  Chogawan Bhilowal Kacha 168 

  Harshachinna Jastarwal 66 

   Jhanjoti 60 

  Jandiala Guru Bandala 77 

  Majitha --nil-- 00 

  Raiyya Sherobagh 117 

   Kot Mehtab 163 

   Khanpur 57 

   Jodhe 101 

   Buddha Theh 155 

   Wajjir Bhullar 92 

   Waraich 55 

  Tarsikka Ram Diwali Musalmana 63 

   Dashmesh Nagar 66 

   Rasulpur Kalan 53 

   Akalgarh Dhapaia 55 

   Bhilowal 55 

  Verka Lohraka Kalan 65 

4 Kapurthala Dilwan Bhandalbet 61 

   Bhullar Bet 65 

   Bijli Nangal 140 

   Chakoki 481 

   Dessal 50 

   Dhalibet 55 

   Fathu Dhinga 221 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 156 

 

   Gourey 97 

   Ghugbet 168 

   Jaatike 51 

   Khan Nigah 73 

   Kherabet 119 

   Khukhrain 149 

   Narkat 58 

   Noorpur Januha 115 

   Noorpur Jattan 256 

   Rameedi 95 

   Saiflabad 63 

   Shahpur Peeran 183 

   Uchha Bet 176 

  Nadala Bakarpur 66 

   Raipur Peer Bakshwala 260 

   Littan 49 

  Sultanpur Masita 308 

   Kamalpur 107 

   Meera 82 

   Hussainpur buley 148 

   Jhal Laiwala 56 

   Bharoana 67 

   Uggarpur 52 

   Fathowal 67 

  Phagwara Bhabiana 77 

   Rihana Jattan 68 

  Kapurthala Alamgir 64 
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   Alaudipur 270 

   Devlaan wala 70 

   Jahgirpur 85 

   Khusropur 63 

   Lakhankalan 71 

   Lakhankhurd 62 

   Meethrra 222 

   Muradpura bet 889 

   Sandarjagir 170 

5 Jalandhar Lohian Khaas Jamsher 73 

   Kamalpur 117 

6 Shaheed 
Bhagat Singh 
Nagar 

Banga Frala 50 

  Aurr Daryapur 225 

   Garr Bhadana 67 

   Garrubarr 52 

   Talwandi Siboo 52 

  Nawanshahar Mahdipur 54 

   Malakpur 321 

   Chak Elahi Baksh 93 

  Balachour Soubhuwal 77 

7 Pathankot Pathankot Manwal  58 

   Naushra Nalbanda 54 

  Gharota Jangal 53 

  Narot Jaimal 
Singh 

Khial 54 

8 Gurdaspur Gurdaspur Kamalpur Afgana 134 

   Maan 60 
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   Chinnabet 72 

   Gohat Pokhar 96 

   Kessopur 136 

   Lameen 60 

   Magarmudian 101 

   Sarai 152 

   Sekha 93 

   Hassanpur 53 

   Balaggan 51 

   Hardochanni 69 

   Chopra 50 

  Kahanuwan Dhakkarr 78 

   Beri 50 

  Kalanaur Agwaan 68 

   Sarjechak 70 

   Kalanaur 1505 

   Jeo Jalai 136 

   Bisankot 58 

   Mannepur 158 

  Dhariwal -- Nil--  00 

  Dina nagar Bianpur 65 

   Avakha 61 

   Chechian Chodian 212 

   Dalelpur 76 

  Dorangala Bhagokawa 131 

   Dhoot 114 

   Samserpur 60 
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   Alinangal 72 

   Bhula 50 

   Paharripur 110 

   Khokhar 110 

   Dubarri 130 

   Chaguwal 95 

  Batala --nil-- 00 

  Shri 
Hargobindpur 

Kotli Lehal 83 

  Dera Baba 
Nanak 

Ali Nangal 54 

   Ransikke Talla 50 

   Shahpur Goraya 96 

   Khwaja Vardag 209 

  Quadian Aulakh Kalan 110 

  Fatehgarh 
Churian 

Hardorwal Kalan 208 
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LIST OF GRAM PANCHAYATS HAVING MORE THAN 50 ACRES OF PANCHAYAT LAND 

FEROZEPUR  DIVISION – (FEROZEPUR, FAZILKA, MOGA, MUKTSAR, MANSA, 
BATHINDA, FARIDKOT)  

 

S.No. Name of the 
District 

Name of the  
Block 

Name of the Gram 
Panchayat  

Land Area 
(in Acres) 

1 Ferozepur Ferozepur Maste Ke 50 

   Baghe wala 57 

  Ghal Khurd Kabar wacha 50 

   Karmu wala 54 

   Bajidpur 50 

  Guru Harsahaye Sohangarh 64 

  Zira Shah Abu Bakar 64 

   Ratol Bet 53 

   Wada Pohwindian 55 

   Bulla 78 

   Kamalgarh Kalan 52 

  Makhu Sudaan 113 

   Kamalwala 94 

   Mastewala 191 

   Dene Ke 180 

   Baharwali 78 

   Bahek Fathu 84 

2 Fazilka Fazilka Abhun 56 

   Salemshah 72 

  Jalalabad Bhage ke Hinaat 316 

   Parbhatsinghwala Hinaat 51 
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  Khubian Sarwar Panj Kosi 66 

   Kathera 54 

   Chuhariwala Dhana 81 

  Abohar Mito Hene 77 

   Dondewala 51 

   Bhagsar 80 

   Khohpur 63 

   Bishanpura 72 

   Chanan khera 50 

   Dhab Kokrian 54 

   Bhadur Khera 50 

   Warayam Khera 74 

   Jhumian wali 54 

   Rodian wali 52 

3 Moga Moga - 2 Singhawala 50 

  Kot Ise Khan Khesa Kotla 63 

   Badhu wala 53 

   Cholewala Mayer 55 

  Nihalsingh wala Badhni Kalan (Rural) 50 

4 Muktsar  Muktsar  Balamgarh 65 

   Sanghrana 57 

   Chak Chibdawali 52 

   Chak Kala Singh wala 64 

   Ranjitgarh 58 

   Gulabewala 60 

   Bhullar 50 

   Mamagh 89 
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    Roraianwali 52 

   Mahad Kalan 53 

  Giddharbaha Sotha 50 

   Babanian 62 

  Malout Tarkhan wala 56 

5 Mansa Bhikhi Dalewan 50 

  Budhlada Ahmedpur 55 

   Bucho 60 

   Phulwala Dand 52 

  Jhunir Thingad 58 

   Khera Khurd 69 

6 Bathinda Nathana Kalyan Sukh 54 

   Gobindpura 66 

  Phool Selvrah 50 

  Rampura Kotra Koda 52 

  Sangat Shergarh 69 

  Talwandi Saboo Shekhpura 58 

   Nateha 80 

   Bangi Ruldu 50 

7 Faridkot  Nil  Nil  00 
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LIST OF GRAM PANCHAYATS HAVING MORE THAN 50 ACRES OF PANCHAYAT LAND 

PATIALA DIVISION – (PATIALA, SANGRUR, AJITGARH, ROOPNAGAR, BARNALA, 
FATEHGARH SAHIB, LUDHIANA ) 

 

S.No. Name of the 
District 

Name of the  
Block 

Name of the Gram Panchayat  Land Area 
(in Acres) 

1 Sangrur Sangrur Kulaar Khurd 57 

   Badrukha 60 

  Malerkotla-1 Bagadia 106 

   Nimayatpur 60 

   Dadogal 53 

   Amargarh 93 

   Batha 54 

   Lasoi 85 

   Burj Bagel Singh wala 98 

   Nari ke 99 

  Andana Anndana 99 

   Baopur 53 

   Suraj Bhaini 56 

   Dudian 52 

   Banarasi 52 

   Nawagaon 293 

   Makrod Sahib 395 

   Chandu 372 

   Mandvi 364 

  Lehragaga Daska 60 

   Jhullar 50 
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   Gaga 77 

  Sunam Sero 53 

  Dirba Dandoli Kalan 52 

   Gujraan 52 

  Bhwanigarh Jhanadi 155 

   Bhattiwal Kalan 79 

   Batdiana 118 

   Badho 76 

   Nadampur 135 

   Akbarpur 54 

   Grancho 144 

   Balad Kalan 238 

2 Patiala Patiala Ucchagaon 63 

   Sidhuwal 230 

   Kheri mania 83 

   Chalela 676 

   Janhedian 84 

   Chon Khurd 77 

   Dadheda 67 

   Bohadpur 58 

   Balipur 58 

   Mahmadpur 91 

   Mundkhera 61 

   Mirjapur 87 

   Rakhra 52 

   Rodgarh/Dayagarh 167 

   Lang 58 
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   Faganmajra 142 

   Taroda kalan 78 

  Sanaur Bosar Kalan 112 

   Karhali 110 

   Banari 88 

   Bibipur 72 

   Dudad 153 

   Daroli 95 

   Mardaheri 264 

   Tulewal 63 

   Balbeda 334 

   Kheri Barna 89 

   Nanansu 336 

   Dharamheri 186 

   Sasi Brahamna 127 

   Sasa Gujraan 317 

   Alipur Jatta 281 

   Ghuora 434 

   Dasme Nagar 65 

   Mavi Sapan 224 

   Madomajra 125 

   Jafarpur 212 

   Bathoi Khurd 105 

   Safeda 80 

   Abaadi Kartarpur 110 

   Charaso 414 

   Haripur 91 
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   Jhandi 58 

   Dhanori 151 

  Bhunerheri Bhattian 60 

   Tajalpur 82 

   Pur 67 

   Bhagwanpur 57 

   Katakheri 72 

   Majal Kalan 78 

   Khansa 73 

   Issarheri 97 

   Roshanpur 68 

   Mado 120 

   Kachwa 172 

   Masigan 68 

   Tejan 96 

   Kharabgarh 122 

   Bishan nagar Kotla 135 

   Bishan nagar Jhugian 50 

   Shadipur 57 

   Khatoli 56 

   Binjal 59 

   Hadana 78 

   Mohalgarh 57 

   Adalatiwala 65 

   Mehma 70 

   Parod 237 

   Ganeshpur 84 
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   Ghadam 133 

   Ahroo Kalan 74 

  Samana Gajipur 82 

   Asarpur 144 

   Bijalpur 61 

   Chohat 190 

   Dethal 190 

   Dullad 229 

   Kasampur 84 

   Majri 130 

   Namada 86 

   Rajala 125 

   Todarpur 70 

   Dera Gaji salar 60 

  Pattran Arnoo 493 

   Khang 242 

   Selwala 72 

   Deogarh 100 

   Humjhadi 260 

   Jalalpur 306 

   Arnetoo 241 

   Lalwa 101 

   Dutaal 131 

   Harao Khurd 215 

  Ghanaur Chappad 73 

   Zrikpur 77 

  Nabha Aachal 118 
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   Ajnoda Khurd 90 

   Bhomajri 55 

   Binaheri 146 

   Boda khurd 58 

   Chajju Bhatt 85 

   Dandrala Kharod 58 

   Dittupur Jattan 62 

   Kakrala 145 

   Kandopur 89 

   Kaalsna 56 

   Khurd 54 

   Kot kalan 64 

   Lubana Teku 117 

   Mandod 116 

   Pedan 122 

   Rajpura 67 

   Ramgarh (B) 131 

   Ressal 97 

   Sadoheri 50 

   Sakrali 78 

   Sojan 102 

   Wajidpur 102 

   Banera Kalan 124 

   Sudewal 55 

   Nanowal 140 

   Ghundar 55 

   Banera Khurd 85 
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   Narmana 64 

  Rajpura Chandumajra 59 

   Salepur Nangal 85 

   Taktu majra 54 

   Chandua Khurd 81 

   Chadbad 161 

   Buddanpur 50 

   Manoli Surat 58 

   Pabra 199 

   Sehra 497 

   Sehri 194 

   Aakadi 185 

   Aakad 203 

3 Ajitgarh  Derabassi Ranimajra 124 

   Toganpur 168 

   Sarangpur 126 

   Antala 52 

   Bhankarpur 93 

   Jastana Kalan 68 

   Malakpur 75 

   Hambatpur 64 

   Sarseni 61 

   Rjapur 105 

  Majri Chandpur 86 

   Siswan 68 

  Kharar  Nil  00 
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4 Roopnagar Roopnagar Akalgarh Burjwala 

 

51 

   Attari 

 

158 

   Adhrerha 

 

94 

   Bharatgarh 

 

133 

   Barhi 

 

1057 

   Kudoospur 

 

54 

   Balamgarh Mandwarha 

 

410 

   Brahman majra 

 

83 

   Bardaar 

 

92 

   Bhaowal 

 

64 

   Behrampur Dhahan(Zimidara) 

 

59 

   Bindrakh 

 

51 

   Balsandha 

 

138 

   Beli 76 
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   Bal 

 

52 

   Haler 

 

136 

   Chhak Karma 

 

139 

   Chairian 

 

67 

   Chak Dhera 

 

137 

   Daadhi 

 

91 

   Dangoli 

 

275 

   Hardo Haripur 

 

85 

   Ghanola 

 

95 

   Ghoslan 

 

60 

   Haripur 

 

153 

   Hirdapur 

 

312 

   Harnampura 

 

127 

   Jhakhian Barhi 268 
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   Jhalian Simbal 

 

77 

   Kakot 

 

60 

   Kherhi Ghaat 

 

215 

   Kherhi Slabatpur 

 

71 

   Katli 

 

69 

   Khanpur 

 

75 

   Laadal 

 

260 

   Miani 

 

57 

   Mangoowal 

 

89 

   Makorhi Kalan 

 

82 

   Magroh 

 

128 

   Malakpur 

 

243 

   Mianpur Handoor 

 

93 

   Mugal Majri 76 
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   Majri Ghat 

 

1082 

   Panjola 

 

150 

   Purkhali 

 

94 

   Phulpur Grewal 

 

56 

   Phul Barha 

 

258 

   Ramgarh Dekwala 

 

145 

   Raje Majra 

 

396 

   Rampur 

 

164 

   Santokhgarh 

 

52 

   Salapur 

 

149 

   Sanana 

 

600 

   Bholu Kalewal 

 

52 

   Thona 

 

80 

   Tirhak Karma 50 
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  Shri Chamkaur 
Sahib 

Dholran 94 

   Mehtotan 172 

   Kidi Afgana  160 

   Katlore 56 

   Bassi Gujran 150 

  Shri Anandpur 
Sahib 

Kiratpur Sahib 69 

     

5 Barnala Sehna Mod Nabha 57 

   Bhotna 50 

  Barnala  Nil  00 

  Mahil Kalan Nil  00 

6 Fatehgarh 
Sahib 

Sirhind Chanarthal Kalan 58 

   Tadoda 56 

   Mander 56 

   Suhagheri 118 

   Bibipur 62 

   Malko majra 54 

   Bmarasi Jer 171 

   Nabbipur 92 

   Mullepur 88 

   Naulakha 179 

   Bhagadhia 70 

   Buchade 139 

   Behlolpur 149 

   Kheri 117 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 175 

 

   Wazirabad 133 

   Kotla Jattan 57 

   Pajoli Kalan 68 

   Roorki 90 

   Gunia majra 58 

   Jalla 67 

   Ruona Niwa 355 

   Seffal pur 142 

   Meerpur 62 

   Shekhpura 76 

   Ruona Uchha 316 

   Ruona Bhola 157 

   Dalo majra 70 

   Pajola 59 

   Baalpur 407 

   Kharoda 65 

   Jalveda 170 

   Nalina 246 

   Sidhuwal 74 

   Chaladi Kalan 418 

  Khamano Raipur Raian 51 

   Thikriwala 57 

  Amloh Thangrala 53 

   Kanjari 62 

   Laadpur 62 

   Chehlan 55 

   Chattarpur 56 
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   Turran 107 

  Bassi Pathana Bagh Sikandar 65 

   Mahaddian 160 

   Shahjadpur 80 

  Khera Harna 53 

   Cholti Kheri 104 

   Dhirpur 57 

   Boran 154 

   Mathi 59 

7 Ludhiana Ludhiana-1 Nil  00 

  Ludhiana-2 Gumana 54 

   Dhanansu 258 

   Bhupana 137 

   Kadiana Khurd 126 

   Fatehgarh Jattan 50 

   Selkiana 73 

   Rattangarh 54 

   Miani 115 

   Baliewal 74 

   Bokad Gujjran 116 

   Garcha 56 

   Fatehgarh Gujjran 60 

  Dehlon Nil  00 

  Sidhwan Bet Bharowal Kalan 61 

   Hambarran 53 

   Bhundadi 142 

   Gorsian kadarbaksh 372 
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   Walipur Kalan 252 

  Khanna Jalajan 57 

   Nasrali 184 

   Aalod 57 

   Roani 81 

  Machiwara Burj Pawat 95 

   Chakki 51 

   Chakli Aadal 50 

   Hassanpur 80 

   Haddon Bet 79 

   Kotala Bet 54 

   Lakkhowal Kalan 54 

   Mahadipur 64 

   Mannewal 195 

   Nurpur bet 70 

   Rudewal 79 

   Samaspur Bet 95 

   Satabgarh 63 

   Todarpur 55 

   Machhiwara Khas 143 

   Gurugarh 51 

  Raikot  Nil  00 

  Doraha  Nil  00 

  Pakhowal  Nil  00 

  Samrala  Nil  00 

  Jagraon  Nil  00 

  Sudhar  Nil  00 
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Annexure - 4 

IMPLEMENTATION AGREEMENT 

 

This Agreement made on this ___ day of the _______ month of 2015.  

BY AND BETWEEN 

Punjab Energy Development Agency (PEDA) under the Department of 

Non-Conventional Energy Sources, Govt. of Punjab, having its office at 

Plot No. 1&2, Sector 33-D, Chandigarh (hereinafter referred to as the 

“PEDA” which expression unless repugnant to the context or meaning 

thereof, shall include its successors, administrators or permitted assigns), 

of the FIRST PART; 

& 

______________________Company, (individual Company / lead 

member of consortium)* incorporated under the Companies Act, 1956, 

having its registered office at, _________________ (hereinafter referred 

to as “Company” which expression unless repugnant to the context or 

meaning thereof, shall include its successors, administrators or permitted 

assigns), of the OTHER PART through _________________ as 

authorised representative of the Company. 

(Wherever the context so permits or requires the expressions “PEDA” 

and “Company” are collectively referred to as the “Parties” and either of 

them singly as “Party”). 

 

*strike off whichever is not applicable 
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WHEREAS: 

A. Government of Punjab resolved to undertake development of Solar PV 

Power Generation Capacity in the State of Punjab under NRSE Policy 

2012 through private sector participation and implementation of solar 

PV power projects under the “New Grid Connected Solar Photo Voltaic 

Power Projects under Phase – II”. Government of Punjab has 

appointed PEDA as the State Nodal Agency for facilitating the 

development of Renewable Energy in the State of Punjab under NRSE 

Policy 2012.  

B. Pursuant thereto, PEDA had accordingly invited proposals by its 

Request for Proposal (RfP) dated ____________  prescribing the 

eligibility, technical and commercial terms & conditions for selection of 

bidders for undertaking development of solar PV power plants in the 

State of Punjab through discount on tariff based competitive bidding. In 

this regard, PEDA had received proposals from certain bidders 

including, inter alia, the Company herein.  

C. After evaluation of the proposals received, PEDA accepted the bid of 

the Company for development of [________] MW Solar PV Power 

Project using ______________ Technology at 

_________________[Insert the location of the project] and issued 

Letter of Award No. ___________ dated _____________ (herein after 

called the “LoA”) to the Company herein requiring, inter alia, the 

execution of this Agreement.   

Now therefore in consideration of the foregoing and respective 

covenants and agreements set forth in this Implementation 

Agreement, the receipt and sufficiency of which is hereby 

acknowledged, and intending to be legally bound hereby, the Parties 

agree as follows: 
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ARTICLE 1:   DEFINITIONS 

In this Agreement unless the context otherwise requires or implies the 

following expressions shall have the meaning herein respectively 

assigned to them: 

“Agreement” means this Implementation Agreement signed between 

PEDA and the Company. 

“Approvals” means the consents, licenses, permits, approvals and 

registrations by or with any Government Agency or any other authority as 

may be necessary for setting up and operating the Solar PV Power 

Project including but not limited to the approvals from GoP, State Nodal 

Agency(s) for promotion of NRSE Projects, Punjab State Power 

Corporation Limited (PSPCL) etc. 

“Capacity of Project” means the allocated capacity in -------- MW as per 

the Letter of Award (LoA) issued by PEDA to the successful bidder. 

“Commencement of Commercial Operations / Scheduled Date of 

Commercial Operation Date” means the Scheduled Date of 

Synchronization with Grid on which the project shall start delivering Active 

Power and Reactive Power to PSPCL as per Prudent Utility Practices. 

This date shall be considered as the commissioning date for the project. 

“Commission” means the Punjab State Electricity Regulatory 

Commission (PSERC). 

“Conventional Source of Energy” means sources conventionally used 

to generate electricity including inter alia, coal, coke or any petroleum 

product, natural gas or any other similar source. 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 181 

 

“Dispute” means any dispute or difference whatsoever arising between 

the parties, out of or relating to the construction, meaning, scope, 

operation or effect of this Agreement, or the validity, breach or termination 

thereof.  

“Duration of the Agreement” means the period starting from the date of 

execution of this Agreement till 25 years from the date of Commencement 

of Commercial Operation. 

"Effective Date" means the date of signing of this Agreement. 

“Energy Unit” means one Kilo Watt Hour (kWh) of electrical energy. 

“GOP” means the Government of Punjab and includes all agencies and 

authorities under its control / regulations including but not limited to PEDA  

“GOI” means Government of India and includes all agencies, authorities 

under its control / regulation including but not limited to Ministry of New & 

Renewable Energy, Ministry of Power, Ministry of Environment & Forests 

and IREDA.  

“Grid” means the total system of electrical transmission circuits, 

transformers, switchgear and other equipment (including Interconnection 

Facilities) at the PSPCL’s side of Interconnection Point. 

“Interconnection Facilities” means all the facilities to be installed by the 

PSPCL at the PSPCL’s side of the Interconnection Point to enable to 

provide stable and adequate power during Start up and Shut down, to the 

project of the Company and to receive and utilize power from the Project 

in accordance with this Agreement. 
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“NRSE Policy - 2012” means the New & Renewable Source of Energy 

policy notified by GOP to give incentives for the generation of power from 

new and renewable sources of energy and any amendment thereto. 

“Non Conventional / New & Renewable Source of Energy” means 

sources other than conventional sources which are set out in NRSE 

Policy, 2012. 

“PPA” Power Purchase Agreement signed between PSPCL & the 

Company. 

“PEDA” means the Punjab Energy Development Agency with 

headquarters at Chandigarh, which is the Nodal Agency of Govt. of 

Punjab for development of New & Renewable Energy Sources. 

“Project” means --- MW Solar PV Power Plant (Generating Facility) 

including land, civil structures, Solar Panels, Power Conditioning Units, 

electrical and mechanical plant and equipment, 11 kV or 66 kV switch 

yard (as the case may be) including transformers, breakers, CT/ PTs, 

wave traps, structures, isolators etc., instrumentation and control 

equipment, dedicated transmission line, telephone and wireless systems. 

“Prudent Utility Practices / Prudent Practices” means those practices, 

methods, techniques and standards as adopted from time to time that are 

generally accepted for use in electric utility industries taking into account 

applicable law, conditions in India and commonly used for the designing, 

construction, testing, operation and maintenance of the Project, lawfully, 

safely, efficiently and economically as applicable to the generating 

stations of the size, service and type being set up by the Company and 

those generally conform to the manufacturer’s operation and maintenance 

guidelines. 
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“PSPCL” means the Punjab State Power Corporation Ltd. with 

headquarters at Patiala. 

“PSTCL” means the Punjab State Transmission Corporation Limited with 

headquarters at Patiala. 

“PSPCL’s Grid Substation” means the nearest technically feasible grid 

substation of PSPCL for evacuation of power from the project. 

“Project Site” means relevant land where the Project is proposed to be 

located. 

“RfP” means Request for Proposals invited by PEDA; 

“Scheduled Date of Synchronization” means the date on which the 

project shall be synchronized with Grid & starts injecting power to the 

PSPCL grid substation. 

“Useful Life” In relation to a Solar PV Power Projects shall mean 25 

years from the Commercial Operation Date (COD) of such generating 

facility. 
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ARTICLE 2: INTERPRETATIONS  

2.1.1 The nomenclature of the headings and paragraphs are for the 

convenience of reference only and shall be ignored in construing or 

interpreting this Agreement. 

2.1.2 References to persons and words denoting natural persons shall 

include bodies corporate and partnerships, joint ventures and 

'statutory and other authorities and entities.  

2.1.3 References to any enactment, ordinance or regulation or any 

provision thereof shall include any amendment thereof or any 

replacement in whole or in part.  

2.1.4 Reference to recital(s), article(s), clause(s), sub-clause(s) 

annexure(s) or schedules shall unless the context otherwise 

requires, be the recital(s), article(s), clause(s), sub-clause(s) 

annexure(s) or schedules of this Agreement.  

2.1.5 The words importing singulars shall include plurals and vice-versa 

as may be necessary.  

2.1.6 Any reference at any time to any agreement, deed, instrument, 

license or document of any description shall be construed as 

reference to that agreement, deed, instrument, license or other 

document as amended, varied, supplemented, modified or 

suspended at the time of such reference provided that this clause 

shall not operate so as to increase the-liability or obligations of any 

Party hereunder or pursuant hereto in any manner whatsoever.  

2.1.7 Any agreement, consent, approval, authorization, notice, 

communication, information or report required under or pursuant to 

this Agreement from or by any Party shall be valid and effectual only 

if it is in writing and under the hands of a duly authorized 

representative of such Party in this behalf and not otherwise.  
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2.1.8 Any reference to any period commencing “from" a specified day or 

date and "till" or "until" a specified day or date shall include both 

such days and dates. 
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ARTICLE 3: Tariff for Sale of Power to PSPCL 

A. The Company shall sell all energy generated at the Project at 

a tariff of Rs _______per kWh which is the net availed tariff as 

per bid submitted by the Company. This tariff shall be 

applicable for tariff period of 25 years from Date of 

commercial operation. The tariff shall remain constant 

throughout the Tariff Period No additional payment shall on 

any account be payable to the Company. The Company will 

undertake that it shall not avail any grant / subsidy from GOI / 

GOP for the project and if availed, it will be passed on to the 

PSPCL.  

B. CDM benefits availed if any by the Company shall be shared 

between PSPCL and the Company as per CERC RE 

Regulations 2012. 

C. However, if as a consequence of delay, the project/part 

capacity is commissioned beyond the scheduled date (i.e. 15 

months from the date of signing of PPA), the tariff payable to 

the Solar Project Developer shall be as per Article 7(E) of this 

IA. 
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ARTICLE 4: TERMS OF AGREEMENT 

4.1 General 

i) The PEDA hereby grants permission to the Company to establish, 

operate and maintain the Solar PV Power Project on Build, Own 

and Operate (BOO) basis and sell power from the project to PSPCL 

as per tariff arrived after competitive bidding process under New 

Grid Connected Solar Photovoltaic Power Project of Phase - II. 

ii) The Company shall be permitted to use the project site for 

generation of energy through Solar PV power plant only and not to 

carry any other activity, business, and transactions on the project 

site. 

iii) The Company shall not assign or transfer its rights and benefits of 

selected bidder to any other third party. 

iv) The Company agrees to carry out the investigations as well as 

implement the Solar PV Power Project keeping in view the quality 

control measures as well as safety standards as per laws of the 

State & Government of India. The Company shall submit to PEDA 

monthly progress report of implementation of project along with 

photographs of the progress till its Commissioning before 7th day of 

each calendar month. 

v) The company shall ensure that the Technology being deployed is 

commercially established and solar PV modules, Power 

conditioning units adhere to the relevant and applicable 

environmental and safety standards as per IEC codes.  
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vi) The Company shall take insurance cover from reputed insurance 

Company as is required by law and prudent utility practices and 

PEDA shall not be liable for safety of persons and property of the 

Company and shall not be in any way liable for any damage that 

may occur to the power project or the Company’s employees, 

agents, representatives etc. 

4.2 Effectiveness  

This Agreement shall come to force from the effective date. 

4.3 Agreement Period  

This Agreement shall remain in force from signing of this Agreement 

till 25 (Twenty five) years from the date of Commencement of 

Commercial Operations of the Project, unless terminated earlier in 

accordance with the provisions of this agreement, RfP and PPA. 

4.4 Supplementary Agreements: 

Agreement with PSPCL 

The Company shall enter into a Power Purchase Agreement with 

PSPCL which shall remain in force for a period of 25 (Twenty five) 

years from the date of commissioning of the project. The PSPCL 

shall purchase the power generated from the project as per the 

terms and conditions of PPA to be signed by the Company with 

PSPCL. 

The Company shall establish, operate and maintain the Solar PV 

Power Project and interconnection facilities for evacuation of power 

from the project as per provisions of RfP & PPA.  
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4.5  The Company shall at the time of execution of Implementation 

Agreement submit a Detailed Project Report (DPR). The Detailed 

Project Report shall contain Executive Summary, Solar PV 

Technology Overview, Solar Resource Assessment & Technology 

Selection, Project Description, Plant and Equipment Design Criteria, 

Power Evacuation System & Grid Interaction, Construction 

Programme Schedule, Permits and Licence Required, Operation 

and Maintenance Requirements, Social & Environment Impact 

Assessment, Risk Assessment, Project Cost Estimate & Financial 

Analysis and Conclusion. 
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ARTCLE 5: BENEFITS OF NEW AND RENEWABLE SOURCES 

OF ENERGY (NRSE) POLICY OF 2012 TO THE COMPANY 

The Department of Science, Technology, Environment & Non 

Conventional Energy Sources, Govt. of Punjab vide notification No. 

10/174/2012/STE(3)/4725, dated 26 December , 2012 has issued a 

new and renewable sources of Energy (NRSE) Policy 2012 under 

which State Government will provide  fiscal  and technical 

assistance  to the Company.  

 

 

 

 

 

 

 

 

 

 

 

 

 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 191 

 

ARTICLE 6: OBLIGATIONS OF PARTIES 

6.1  Obligations of PEDA: 

PEDA will provide necessary support including Single Window 

Clearances to facilitate the development of the projects. This may 

include facilitation in assisting and advising in respect of obtaining 

various approvals from the Government Departments. However, it 

will be the sole responsibility of the Company to obtain such 

Approvals. 

6.2  Obligations of Company: 

i. The Company shall act as per the terms and conditions of RfP; 

ii. In case of Consortium, the share holding pattern and 

Controlling Shareholding pattern (held by the Lead Member 

holding more than 50% of the voting rights) shall not change 

from the date of submission of RfP upto one year after the 

commissioning of the Project. 

iii. Power Purchase Agreement (PPA): 

The PPA shall be executed between PSPCL and the Selected 

Bidder(s), within fifteen (15) days from the date of signing of 

Implementation Agreement. However, PPA will remain in force 

for 25 (Twenty five) years from the date of Commercial 

Operation.  

iv. Performance Bank Guarantee: 

The Company has  submitted Performance Bank Guarantee(s) of  

Rs. 40,00,000/- (Rupees Forty Lac Only) per MW for each 

project at the time of signing of IA as per the Format — 6.3 B of 
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RfP and other terms and conditions mentioned in Section 3 of 

RfP thereof. The Performance Bank Guarantee shall be valid for 

a period of 18 months from the date of signing of IA. 

v. Technology: 

The Company shall submit a certificate from the project / its 

client, situated anywhere in world that the technology proposed 

to be supplied by the Manufacturer / Technology Provider is in 

successful operation for at least one year.  

Under Phase-II, the Company shall promote only commercially 

established and operational technologies to minimize the 

technology risk and to achieve the timely commissioning of the 

Projects. 

vi. Procurement of Land required for Construction of Solar PV 

Power Project;  

A.  The Bidder/ SPD shall acquire project land on ownership/leasehold 

basis for 30 years. The project land shall be minimum 2 Hectares 

/ MW for Crystalline Technology, 3 Hectares / MW for Thin Film 

Technology and 2.5 Hectares / MW for concentrator technology 

in clear possession of the project developer. In this regard the 

Project Developer shall be required to furnish the following 

documentary evidences to PEDA within 60 days from signing of 

PPA for Category III projects and 30 days from issue of LOA in 

case of Category I & II projects;  

o Record of Revenue Rights / certified copy of title deeds 

showing ownership rights or leasehold rights for at least 30 

years in respect of project land in the name of the Project 
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Company. The title deeds must be registered as per the 

provisions of Registration Act, 1908. 

 

o The project developer will submit the final loan sanction letter 

from the bank/FI along with copy of the signed loan agreement. 

o Certified English translation copies of title deeds from an 

approved translator in case above title deeds / documents are 

in language other than English / Punjabi Languages. 

 

B.  Change in the location of land from one location to another 

location is not permitted.  

 

C. In case of Bidding Consortium, if the ownership or leasehold right 

of project land is in the name of any member of consortium, then 

the same shall be transferred to the Project Company before 

financial closure. 

 

vii. Commissioning of Project: 

The Solar PV Project shall be commissioned within 10 (Ten) 

months from the date of signing of PPA. 

viii. Grid Feasibility Letter from PSPCL: 

The Company shall obtain and submit to PEDA the grid 

feasibility letter from PSPCL before financial closure. 

ix. Project Maintenance & Operation  

The Company shall ensure that the project is maintained in 

accordance with the manufacturer’s instructions, procedures, 
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relevant safety codes, Indian electricity Act / Rules and prudent 

utilities practices and Indian/International Standards during the 

Agreement period. The Company shall strive to achieve the PLF 

as per CERC Regulation and/or as stated in its technology 

selection data undertaking. 

x. Alternative Facilities  

The Company shall ensure that while implementing the Project, 

the Project will not affect any public utility scheme such as 

drinking water, irrigation schemes, approach roads / paths etc. 

except to the extent required and approved by the concerned 

department/authority. The cost of the remedial measures shall be 

a part of the Project cost. The Company shall not interfere with 

any of the existing facilities till an alternate facility as identified is 

created.  

xi. Water requirement for construction: 

The Company shall ensure that the water requirement for 

construction of the project including potable water shall be 

arranged and harnessed by them from the local sources of water 

supply including underground water with the permission of 

ground water board as applicable. 

xii. Adherence to law 

The Company shall follow and obtain all necessary clearances / 

approvals under all the relevant laws, including without limitation, 

all labour laws, and shall also provide for safety provisions as per 

the Indian Electricity Act, 2003, Indian Electricity Rules, State 
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Grid Code, Factories Act, 1948 and such other statutory 

provisions as applicable to the project. 
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Article 7.0:  CONSEQUENCES OF DELAY IN COMMISSIONING BY 

THE COMPANY 

A. Encashment of Performance Security:  

The Solar PV Project shall be commissioned within 10 (Ten) 

months from the date of signing of PPA. In case of failure to 

achieve this time limit, PEDA shall encash the Performance 

Guarantee in the following manner: 

i) Delay upto one month: PEDA will encash 30% of the total 

Performance Bank Guarantee proportionate to the Capacity not 

commissioned. 

ii) Delay of more than one month and upto two months: PEDA will 

encash remaining 70% of the total Performance Bank Guarantee 

proportionate to the Capacity not commissioned. 

B. Liquidated Damages: 

In case the commissioning of project is delayed beyond 15 

months from the date of signing of PPA, the Project Developer 

shall pay to PSPCL the Liquidated Damages @ Rs. 20,000/- 

(Rupees Twenty Thousand  only) per MW per day for delay in 

such remaining Capacity which is not commissioned. The 

maximum time period allowed for commissioning of the full 

Project Capacity with encashment of Performance Bank 

Guarantees and payment of Liquidated Damages shall be limited 

to 15 months from the date of signing of PPA. The amount of 

liquidated damages worked out as above shall be recovered by 

PSPCL from the payments due to the Project Developer on 

account of sale of solar power to PSPCL. 
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C. Termination of IA and Revocation of LoA: 

In case, the Commissioning of the Project is delayed beyond 15 

months from the date of signing of PPA, the PPA capacity shall 

stand reduced / amended to the Project Capacity commissioned 

and the PPA for the balance Capacity will stand terminated and 

shall be reduced from the selected Project Capacity. The LoA & IA 

shall also stand terminated for the balance un-commissioned 

capacity. PEDA/GOP shall not be responsible for any loss of any 

kind to the Company due to such revocation/termination of LoA IA. 

In the event of revocation of LoA and Cancellation of IA and / or 

PPA, the project developer shall not be entitled to avail the fiscal 

benefits / exemptions granted to it such as, including but not 

limited, to stamp duty / registration fee for purchase / acquiring 

leasehold rights of project land, exemption of CLU, EDC charges 

etc. The project developer shall be liable to return all the benefits to 

the Government.   

D. Part Commissioning: 

In the event of delay in successful commissioning of part of the 

project, the commissioning of remaining Part of the Project with 

delay shall be accepted by PEDA subject to other terms of RfP and 

subject to the condition that the minimum capacity for acceptance 

of part commissioning shall be 1 MW for Category – I projects and 

5 MW for Category – II projects and 25 MW for Category – III 

projects.  

The PPA will remain in force for a period of 25 years from the date 

of part commissioning of the Project. 
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ARTICLE 8: DEFAULTS 

8.1 Default by PEDA  

The occurrence and continuation of the following events shall 

constitute a default on the part of PEDA unless such event(s) 

occur(s) as a result of a Company default as defined in clause 8.2. 

i) PEDA repudiates this agreement or otherwise evidences an 

intention not to perform its obligations under, or to be bound by 

this agreement. 

ii) Occurrence of a political force majeure event. 

8.2 DEFAULT BY COMPANY  

The occurrence and continuation of any of the following events shall 

constitute “Company Default” unless any such event occurs as a 

result, of a PEDA default as defined in Clause 8.1. 

i) The Company repudiates the Agreement or otherwise evidences 

an intention not to perform its obligations under, or to be bound 

by this agreement. 

ii) The Company fails to make payments in respect of its obligation 

under the agreement. 

iii) The Company assigns all or part of its rights or its obligations 

under this agreement or transfer its assets in violation of any of 

the provisions of this agreement. 

iv) The transfer pursuant to law of either the Company’s rights and 

or its obligations under this agreement of all or a substantial 
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portion of the Company’s assets or undertakings or the 

dissolution of the Company pursuant to law including, by way or 

merger or consolidation, liquidation and reconstitution or re-

organization  

v) The material breach(s) by the Company of any terms of this 

agreement  

8.3 Cure period 

i) Upon occurrence of a default by a party pursuant to Clauses 8.1 

or 8.2 (Defaulting party), the other party (Non defaulting party) 

has the right to issue a default notice. 

ii) On receipt of the default notice, the defaulting party shall take 

immediate steps to cure such a default within a period of ninety 

90 days from the receipt of the default notice with due notice to 

the non-defaulting party of steps taken by it to cure the above 

default. 

iii) In the event the reasons leading to the default have been cured 

to the reasonable satisfaction of the non-defaulting party, the 

default notice shall cease to have any effect. 

In the event the party is unable to cure the default to the 

reasonable satisfaction of the non-defaulting party within the 

period specified in Sub Clause 8.3 (ii) above, the provisions of 

the clause 8.4 shall apply as the case may be. 
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8.4 Remedies available to the PEDA 

Upon the occurrence, and continuation of a Company default under 

Article 8.2 above, and the failure by the Company to cure such a 

default within the applicable cure periods, if any specified in Article 

8.3, the PEDA shall have the right to terminate this agreement by 

notice to the Company subject to the cure rights mentioned above. 

This is without prejudice to right of claim & recovery of 

penalty/liquidated damages from the Company. 
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ARTICLE 9: TERMINATION  

9.1 (a) This agreement may be terminated on serving a thirty days 

notice (Termination notice) by PEDA if,  

i) the Company does not acquire land even after 180 days from 

the date of signing of PPA. 

ii) if the documents mentioned in Article no. 6.2 (vi) are not 

submitted by the Company even after 60 days from date of 

signing of PPA, then its entire (100%) performance security 

shall be forfeited and the LoA, IA and PPA shall stand 

cancelled.  

iii) In case, the Commissioning of the Project is delayed beyond 

15 months from the date of signing of PPA, the PPA capacity 

shall stand reduced / amended to the Project Capacity 

Commissioned and the PPA for the balance Capacity will 

stand terminated and shall be reduced from the allocated 

Project Capacity. The LoA & IA shall also stand terminated for 

the balance un-commissioned capacity. 

9.2  Termination of the agreement shall be without prejudice to the 

accrued rights and liabilities of the parties as on the date of the 

termination unless waived in writing by the parties. 

9.3  In the event that this agreement is terminated prior to the start of 

the construction of the project, all rights of the Company shall 

revert back to the PEDA. 
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ARTICLE 10: FORCE MAJEURE  

10.1  Force Majeure Event 

In this Agreement, Force Majeure means an event occurrence in 

India of any or all of non-political events described in clause 10.2 

and political events described in clause 10.3 respectively hereinafter 

which prevents the party claiming Force Majeure. (The affected 

party) from performing its obligations under this agreement and 

which act or event, 

i. Is beyond the reasonable control of and not arising out of the 

fault of the affected party. 

ii. The affected party has been unable to prevent by the exercise 

of due diligence and reasonable efforts, skill and care, including 

through expenditure of reasonable sum of money and 

iii. Has a materially adverse effect on the project. 

10.2 Non-political force majeure events 

For the purpose of 10.1 non-political force majeure events shall 

mean one or more of the following acts or events: 

i) Acts of God or events beyond the reasonable control of the 

affected party which could not reasonably have been expected to 

occur such as extreme adverse weather or environment 

conditions, lighting, heavy rains, cyclones, tempest, whirlwind, 

landslides, storms, floods, volcanic, eruptions or fire (to the 

extent originating from the source external to the site or not 

designed for in construction works); 
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ii) Radioactive contamination or ionising radiation; 

iii) An act of war (whether declared or undeclared) invasion, armed 

conflict or act of foreign enemy, unexpected call up of armed 

forces, embargo, blockade, rebellion, riot religious strike, bombs 

or civil commotion, sabotage terrorism; 

iv) Strikes or boycotts interrupting operations of the project 

continuing for at least 7 days; 

v) Any judgement or order of any court of competent jurisdiction or 

statutory authority in India made against the Company in any 

proceedings for the reason other than failure of the Company to 

comply with any applicable law or clearance or on account of 

breach thereof, with any applicable law or clearance or on 

account of breach thereof, or of any contract, or enforcement of 

this Agreement or exercise of any of its rights under this 

Agreement by PEDA; or 

vi) Any other event or circumstances of nature analogues to the 

foregoing. 

10.3 Political Force Majeure Event 

Political Events shall mean one or more of the following acts or 

events by or an account of PEDA, GoP, GoI or any other 

Government Agency or Statutory Authority. 

i) Change in law. 

ii) Expropriation or compulsory confiscation, by any Government 

Agency of any Project Assets or rights of the Company.  
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iii) The unlawful or un-authorised or without jurisdiction revocation 

of, or refusal to renew or grant without valid clause any consent 

or approval required by the Company to perform its obligations 

under the Agreement (Other than a consent the obtaining of 

which is a condition precedent) provided that such delay, 

modification, denial, refusal or revocation did not result from the 

Company’s inability or failure to comply with any condition 

relating to grant, maintenance or renewal of such consent or 

permits. 

10.4 Notification obligations 

If a party is affected by any force Majeure event, the affected party 

shall give the other parties written notice describing the particulars 

of the Force Majeure event as soon as reasonably practicable after 

its occurrence but not later than five days after the date on which 

such party knew of the commencement of the Force Majeure event 

or of its effect on such party. 

10.5 Obligations of the parties in case of Force Majeure Event: 

i) The parties shall cooperate and negotiate in good faith and will 

develop implementation plan of remedial and reasonable 

alternative measures to remove / remedy Force Majeure event to 

enable the performance of the affected party provided however, 

that no party shall be required under this provision to settle strike 

or other labour dispute. 

ii) Upon the occurrence and during the subsistence of any Force 

Majeure event, none of the parties shall be relieved of their 
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liabilities/obligations including liability for payment as per the 

Agreement. 

iii) In case a Non-political force majeure event necessitates 

extension of time for the Project implementation both the 

parties will duly accept it. 

iv) The extra cost for completion of Project due to a non-political 

force majeure event including inter alia, additional or extra work 

required to be done, interest due during the extended period of 

project completion and escalation shall be duly considered in 

the project completion cost for all purposes of the agreement. 

v) In case of Force Majeure events after completion of the project 

the parties shall take action as per sub clause (i) above and the 

additional cost required for remedial and alternative measures 

to remove/remedy the force majeure shall be added to the 

project completion cost for all purpose of the agreement. 

vi) In case of any party not willing to implement the plan of 

remedial and reasonable alternative measure to 

remove/remedy the force majeure event it shall be construed as 

a default of such party and then relevant provisions of Article 10 

shall apply. 

vii) The suspension of performance shall be within the effected 

scope and duration as required by force majeure. 

viii) When the non performing parties liable to resume performance 

of its obligation under this agreement that party shall give the 

other parties written notice to that affected so as soon as 

practicable. 
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ix) In case the commissioning of the project is delayed due to force 

majeure conditions stated above and the same are accepted by 

the competent authority, the due dates for encashment of 

performance security and imposition of liquidated damages 

shall be extended accordingly. In case the delay affects the 

COD of the project and it gets extended to the next financial 

year then the tariff payable shall as determined by PSERC. 
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ARTICLE 11: FACILITATION CHARGES 

The Company has paid a sum of Rs. _________/- (Rupees   

____________) i.e. equivalent to 0.5% of the total Project Cost 

as mentioned in DPR or with a maximum limit of Rs. 50,00,000/- 

(Fifty Lac only) as non-refundable service/ facilitation charges 

through a Bank Draft no. ____________ dt. _________ in favor 

of PEDA payable at Chandigarh. 
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ARTICLE 12: REPRESENTATION AND WARRANTIES  

12.1 PEDA hereby represents and warrants to the Company 

i) That PEDA has the power to execute, deliver and perform fully 

all its obligations and liabilities under this agreement and 

ii) That the execution, delivery and performance by the PEDA of 

this agreement will not violate any court, provision of any existing 

law or notification or regulation or order or decree of any court, 

governmental authority, or agency or any contract undertaking or 

agreement to which PEDA is a party/binding on PEDA and will 

not result in the imposition or creation of any lien, charge or 

encumbrance or party thereof. 

12.2 The Company hereby represents and warrants to PEDA that: 

i) It is duly organised, validly existing and in good standing under 

the laws of the jurisdiction of its incorporation; 

ii) It has full power and authority to execute, deliver and perform 

its obligations under this Agreement and to carry out the 

transactions contemplated hereby; 

iii) It has taken all necessary corporate and other action under 

Applicable Laws and its constitutional documents to authorise 

the execution, delivery and performance of this Agreement; 

iv) It has the financial standing and capacity to undertake the 

Project; 
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v) This Agreement constitutes its legal, valid and binding 

obligation enforceable against it in accordance with the terms 

hereof; 

vi) it is subject to civil and commercial laws of India with respect to 

this Agreement and it hereby expressly and irrevocably waives 

any immunity in any jurisdiction in respect thereof; 

vii) All the information furnished in the execution, delivery and 

performance of this Agreement will not conflict with, result in the 

breach of, constitute a default under or accelerate performance 

required by any of the terms of the Company’s Memorandum 

and Articles of Association or any Applicable Laws or any 

covenant, agreement, understanding, decree or order to which 

it is a party or by which it or any of its properties or assets is 

bound or affected; 

viii) The Company has complied with all Applicable Laws and has 

not been subject to any fines, penalties, injunctive relief or any 

other Civil or criminal liabilities which in the aggregate have or 

may have material adverse effect on its financial condition or its 

ability to perform its obligations and duties under this 

Agreement; 
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ARTICLE 13: INDEMNITY 

13.1 The Company shall bear the responsibility, for any third party claim 

action of any proceedings of whatsoever nature (including without 

limitation) those initiated by any statutory authority, court or tribunal 

or government agency against the PEDA, its officers and 

employees in respect of any loss of or damages to the property 

death or injury to the person together with all expenses relating 

thereto (including without limitation all legal fees) arising out of or in 

relation to the design, constructions, ownership operation and 

maintenance of the project etc. or omission of the Company, 

contractors or their sub contractors or the lenders to comply with the 

applicable laws, without recourse to the PEDA and the Company 

shall hold PEDA, its officers and employees fully indemnified in 

respect thereof. 

13.2 PEDA shall notify the Company of any claim, action or proceedings 

in respect of which it is entitled to be indemnified under this clause. 

Such notice within 60 days shall be given after PEDA becomes 

aware of such claims, action or proceedings. 

13.3 PEDA shall have the right, but not the obligation to defend and 

litigate (and to retain the legal advisors of its choice in connection 

therewith) any claim action or proceedings alleged or asserted 

against PEDA its officers or its employees in respect of which it is 

indemnified under this clause, and the reasonable costs and 

expenses thereof shall be subject to such indemnify provided that 

the Company shall be entitled at its option, and it permitted by law, 

to assume and control the conduct and  defence of such claim, 
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action or proceedings at its expenses and through its own legal 

advisors if it. 

a) Gives notice of its intention to do so to PEDA 

b) Acknowledges to PEDA in writing its obligation to indemnify 

PEDA of its officers or employees or all of them both in their 

official capacity.  

c) Reimburse the government for the reasonable costs and legal 

fees incurred so far by PEDA prior to the assumption of the 

defence by the Company, PEDA shall not compromise or settle 

any claim, action or proceedings in respect of which it is entitled 

to be indemnified under this clause without prior consent of the 

Company. 
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ARTICLE 14: RESOLUTION OF DISPUTES 

14.1 The parties shall attempt to resolve any dispute, arising out of or in 

connection with this agreement (hereinafter referred as the dispute) 

by mutual discussion. In the event that any dispute cannot be 

resolved between the parties with in a period of 30 days of the 

commencement of the discussions, then such dispute shall be 

settled under the Arbitration & Reconciliation Act 1996. Chief 

Executive, PEDA shall be the sole arbitrator. The arbitration shall be 

conducted at Chandigarh, India in English language. Any award 

given by the arbitrator shall be final and binding on the parties and 

shall be in lieu of any other remedy within the meaning of arbitration 

and reconciliation Act’1996. 

14.2  The Chief Executive, PEDA shall act as sole arbitrator in case of 

any dispute between the parties. 

14.3  Neither party shall resort to any proceeding in the court except for 

the enforcement of award in respect of a dispute having first 

exhausted the remedy under this clause. 

14.4 During the subsistence of the arbitration proceedings both parties 

shall continue to perform their respective obligations under this 

agreement provided that the right of either party to terminate this 

agreement in accordance with the provisions thereof shall not be 

effected by the subsistence of arbitration proceedings. 
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ARTICLE 15:  Miscellaneous 

15.1 Good faith  

Both the Parties shall do and execute all such acts, deeds, 

assurances and things as may be necessary and proper for carrying 

out the terms of this Agreement. The Parties agree to negotiate and 

enter into such agreements as may be required to give effect to the 

understanding reached herein. 

15.2 Further Assurance  

The Parties shall, and shall use their respective reasonable 

endeavours to procure that any necessary third parties shall, do, 

execute and perform all such further deeds, documents assurances, 

acts and things as any of the Parties hereto may reasonably require 

by notice in writing to the others to carry the provisions of this 

Agreement and the clauses into full force and effect.  

15.3 No Partnership  

Nothing in this Agreement shall constitute or be deemed to 

constitute a partnership between any of the Parties hereto and none 

of them shall have any authority to bind the other in any way. 

15.4 Waiver 

No failure to exercise and no delay in exercising on the part of the 

party of any right, power or privilege hereunder shall operate as a 

waiver thereof nor shall any single or partial exercise of any right, 

power or privilege prelude any other or further exercise thereof or 

the exercise of any right, power or privilege. The rights and 
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remedies provided in this agreement are cumulative and not 

exclusive of any rights or remedies otherwise provided by law. 

15.5 Severability 

Notwithstanding that any provision of this agreement may prove to 

be illegal or enforceable the remaining provisions of this agreement 

shall continue in full force and effect. Parties shall in good faith 

negotiate and agree upon a replacement provisions which shall be 

as close as permissible in law to such a provision. 

15.6 Survival 

The termination or expiry of this agreement shall not affect the 

accrued rights, obligations and liabilities of the either party under 

this agreement nor shall it affect any continuing obligation, which 

this agreement provides, whether expressly or by necessary 

implication. 

15.7 Confidentiality 

The parties shall on a confidential basis at all times forthwith provide 

to each other information as is available and is necessary or useful 

to enable each party to perform its obligation under this agreement. 

Each of the parties may however, use or disclose confidential 

information to a third party to the extent necessary for the 

performance of and control of the financing, construction and 

operation of the project, subject to prior consent from the other 

party, provided that the either party may disclose any such 

confidential information without the consent of the other party to a 

Government Agency. 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 215 

 

Upon the transfer of the reports and studies prepared as a result of 

investigations and geological surveys conducted by PEDA in 

respect of the site to the Company neither party shall disclose such 

reports and studies to any third party or publish the same in any 

manner except with the prior approval of the other party. 

The parties hereto shall pass their directors, officers, employees, 

servant’s agents and contractors to be similarly bound by the 

convent specified in this clause above. 

15.8 Governing law 

The rights and obligations of the parties under or pursuant to this 

agreement shall be governed by and constructed according to 

Indian law. This agreement shall be subject to the jurisdiction of the 

courts in Chandigarh. 

15.9 Assignment 

The Company shall not sublet or transfer its rights accrued under 

this agreement to any third party except for the purpose of arranging 

or re-arranging finance for the project. 

15.10 Communication 

Any communication to be made by one party to the other party 

under this agreement shall be validly made when delivered in 

writing by hand or through fax or through regd. Mail. 

The communication shall be addresses as below: 

If to the Company 
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Managing Director  

M/s_________________ 

_________________ 

If to PEDA 

Director 

Punjab Energy Development Agency 
Solar Passive Complex 
Plot No. 1&2, Sector 33-D  
Chandigarh – 160 034 

Any party may by notice, change the address of communication to 

be delivered or mailed. 

15.11 Headings 

That the heading or titles of the several sections hereof are for 

convenient of reference and shall not affect the construction or 

interpretation of this agreement. 

15.12 Amendment 

No amendment or waiver of any provision of the agreement and no 

consent to any departure by either party here from, shall in any 

event be effective unless the same shall be in writing and signed by 

each of the parties. 

15.13 Successors bound 

This agreement shall be binding on and shall ensure for the benefits 

of the successors of the parties. 
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15.14 Continuing Agreement 

All provisions of the agreement shall so far as they are capable of 

being performed and observed continue in full force and effect 

except in respect of those matters then already performed. 

In witness whereof, the parties hereto have executed and delivered this 

agreement in the presence of witnesses at Chandigarh, India on the date, 

first month and year written above, 

 

For and on behalf of   For and on behalf of 

Governor of Punjab   M/s _________________________ 

____________________________

 _____________________________ 

Director       

Punjab Energy Development Agency    

Witnessed by:     Witnessed by: 

1.       1. 

 

2.       2. 
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Annexure 5 

 

POWER PURCHASE AGREEMENT (PPA) 

 

POWER PURCHASE AGREEMENT FOR PURCHASE OF POWER 

FROM ……… MW SOLAR PHOTOVOLTAIC BASED POWER PLANT 

BY M/S. ____ 

 This POWER PURCHASE AGREEMENT (hereinafter referred to as 

‘Agreement’) is made on the_____ day of _______, 2015 at Patiala, 

Punjab (hereinafter referred to as the ‘Effective Date’) by and between 

PSPCL & M/S. ----------------                

(hereinafter referred to as the 'Generating Company or Company’) which 

expression shall unless repugnant to the context or meaning thereof 

include its successors, administrators or permitted assigns as party of the 

first part  

and 

Punjab State Power Corporation Ltd. (The successor entity of 

erstwhile PSEB performing the functions of Distribution Licensee), a body 

corporate constituted under the provisions of the Electricity Act-2003 

having its head office at The Mall, Patiala (hereinafter referred to as the 

‘PSPCL’) which expression shall unless repugnant to the context or 

meaning thereof include its successors and assigns as party of the 

second part.  

Each of PSPCL and Generating Company shall be referred to as a ‘Party’ 
and collectively as ‘Parties’.   
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WHEREAS 

a) Government of Punjab has formulated a ‘New and Renewable 

Sources of Energy Policy – 2012’ (NRSE Policy - 2012) to develop 

and promote new and renewable sources of energy based 

technologies for power generation in Punjab. 

b) The company has signed Implementation Agreement with PEDA on 

-------for setting up the allocated project. 

c) This Power Purchase Agreement is being signed with M/S 

…………………… pursuant to the signing of the Implementation 

Agreement by the company with PEDA.  

d) This Power Purchase Agreement shall be treated as an integral part 

of the Implementation Agreement. All the clauses and Regulatory 

Norms applicable to the Implementation Agreement shall be 

unequivocally applicable to the Power Purchase Agreement in letter 

and spirit. 

e)  The Company desires to sell to the PSPCL electric energy 

generated in the Company's Solar Power Plant and the PSPCL 

agrees to purchase all such energy offered by the Company for 

sale, upon the terms & conditions set forth herein. 

 

NOW, THEREFORE, in consideration of premises and mutual covenants 

and conditions set forth herein, it is hereby agreed by and between the 

Parties hereto as follows: 

 

1.0.0   DEFINITIONS 

In this Agreement unless the context otherwise requires or implies, the 

following expressions shall have the meaning herein respectively 

assigned to them: 
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“Act” means the Electricity Act, 2003 and includes any amendment 

thereof. 

“Agreement” means this Agreement together with all Annexures and 

Schedules and any amendments thereto made in accordance with the 

provisions herein contained. 

“Approvals” means the consents, licenses, permits, approvals and 

registrations by or with any Government agency or any other authority as 

may be necessary for setting up and operating the Project including but 

not limited to the approvals from GOP, Punjab Pollution Control Board 

(PPCB), , Electrical Inspector to Government of Punjab , State Nodal 

Agency(s) for promotion of NRSE Projects, Punjab State Electricity 

Regulatory Commission and State Load Dispatch Centre presently under 

Punjab State Transmission Corporation Ltd., etc. 

“Commencement of commercial operations/Scheduled Date of 
Commercial Operation”  means the Scheduled Date of 
Synchronization with Grid on which the project shall start delivering active 
and reactive power to PSPCL as per Prudent Utility Practices. 

“Commission” means the Punjab State Electricity Regulatory 

Commission. 

“Control Period or Review Period” means the period during which the 

norms for determination of tariff specified in the CERC/PSERC 

regulations shall remain valid. 

“Conventional Source of Energy” means sources conventionally used 

to generate electricity including inter alia, coal, coke or any petroleum 

product, natural gas or any other similar source. 

“Dispute” means any dispute or difference whatsoever arising between 

the parties, out of or relating to the construction, meaning, scope, 
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operation or effect of this Agreement, or the validity, breach or termination 

thereof.  

 “Due Date” means 60 days after receipt of invoice from the PSPCL or 

the generating Company as the case may be. 

“Duration of the Agreement” means 25 (Twenty Five) years from the 

date of Commissioning of the project as per clause-12 of the agreement. 

"Effective Date" means the date of signing of this Agreement. 

“Energy Unit” means one Kilo Watt Hour (kWh) of electrical energy. 

“Generating Facility” means the ---- MW solar PV based generating 

station comprising of 1 unit located at Village -----------------------   

 “GOP” means the Government of Punjab and includes all agencies and 

authorities under its control/ regulation including but not limited to PEDA, 

PID, CEI and PPCB. 

“GOI” means Government of India and includes all agencies, authorities 

under its control/ regulation including but not limited to Ministry of New & 

Renewable Energy, Ministry of Power, Ministry of Environment & Forests 

and IREDA.  

“Grid” means the total system of electrical transmission circuits, 

transformers, switchgear and other equipment (including Interconnection 

Facilities) on the PSPCL’s side of Interconnection Point. 

“Interconnection Facilities” means all the facilities to be installed by the 

PSPCL in the PSPCL’s Grid Sub Stn to enable the PSPCL to provide 

stable and adequate power during start up and Shut down of the project 

to the Generating Company and to receive and utilize power from the 

Project in accordance with this Agreement. 
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“Interconnection Point” means the point at which interconnection is 

made between the Generating Company’s Generation Facility and the 

Grid of the PSPCL and shall be line isolator on outgoing feeder on HV 

side of Generator Transformer. 

“Installed Capacity” means -- MW which is the allocated capacity of the 

Project as per the Implementation Agreement. 

“Invoice Date” shall have the meaning ascribed to in Article 3.3.0 

“Monthly Invoice” means the invoice required to be prepared in line with 

Article 3.2.0 of the Agreement. 

“NRSE Policy - 2012” means the policy notified by GOP to incentivize 

the generation of power from new and renewable sources of energy and 

any amendment there to. 

“Non Conventional / New & Renewable Source of Energy” means 

sources other than conventional sources which are set out in NRSE 

Policy, 2012. 

“PEDA” means the Punjab Energy Development Agency with 

headquarters at Chandigarh, which is the Nodal Agency of Govt. of 

Punjab. 

“Project” means -- MW Solar Power Plant (Generating Facility) including 

all the land, civil structures, residential colony, electrical and mechanical 

plant and equipment, 11 KV/ 66KV switch yard including transformer, 

breaker, CT/ PTs, wave traps, structures, isolators etc., dedicated 

telephone lines, telephone and wireless system, components, 

appurtenants, communications, access road off the village road, foot 

paths, carriage ways etc located at approved and allocated area in the 

State of Punjab. 
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“Prudent Utility Practices/Prudent Practices” means those practices, 

methods, techniques and standards as adopted from time to time that are 

generally accepted for use in electric utility industries taking into account 

applicable law, conditions in India and commonly used for the designing, 

construction, testing, operation and maintenance of the Generating 

Facility, lawfully, safely, efficiently and economically as applicable to the 

generating stations of the size, service and type being set up by the 

Generating Company and those generally conform to the manufacturer’s 

operation and maintenance guidelines. 

“PSPCL” means the Punjab State Power Corporation Ltd. with 

headquarters at Patiala. 

“PSPCL’s/PSTCL Grid Sub-station” means the nearest technically 

feasible grid substation of PSPCL/PSTCL for evacuation of power from 

the project. 

“PSTCL” means the Punjab State Transmission Corporation Limited with 

headquaters at Patiala. 

“RE Regulations” means The Central Electricity Regulatory Commission 

(Terms and Conditions for tariff determination from Renewable Energy 

Sources), Regulations, 2012 as adopted by the Punjab State Electricity 

Regulatory Commission for the state of Punjab. 

“Site” means relevant land of village           , Tehsil                   , Distt.                

, where the Project is located and described in Annexure X. (The 

company shall submit the geographical details of the proposed site/s 

(Latitude, Longitude, Village, Tehsil and District of Punjab) within 180 

days of signing of PPA. The details of the approved and allocated site/s 

shall be filled in the Annexure - A of this agreement) 
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“Scheduled Date of Synchronization” means the date on which the 

project shall be synchronized with the Grid for first time, which shall be as 

per clause 10.1.0 of this agreement as per the Implementation Agreement 

signed with PEDA or any extension allowed by PEDA as the case may 

be. 

“Tariff Period” means the period for which tariff, as determined for the 

project by the PSERC on the basis of norms specified under RE 

Regulations by CERC as amended from time to time and as adopted by 

PSERC will remain applicable, which is 25 (twenty five) years for solar 

power projects as per the MW capacity mentioned in the Power Purchase 

Agreement. 

"State Grid Code" means the State Grid Code notified by the 

Commission to which the Parties have to comply in respect of its various 

sections. 

“Term” means the time period set out in Clause-12 of this Agreement. 

“Useful Life” In relation to a solar power Projects shall mean 25 years 

from the date of commercial operation (COD) of such generating facility. 

 

2.0.0    ENERGY PURCHASE AND SALE 

2.1.0 Sale of Energy by Generating Company. 

2.1.1  The PSPCL shall purchase and accept all energy made available at 

the Interconnection Point from the Generating Company’s Facility, 

pursuant to the terms and conditions of this Agreement which is set 

out below: 

 (i) Rs …… per unit for Solar Photo Voltaic Power Project of ------ MW 

capacity commissioned during year 2014-2015. This tariff shall be 
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applicable for tariff period of 25 years from scheduled date of 

commercial operation. 

(ii) As per RE Regulations the tariff shall remain constant throughout 

the Tariff Period following the year of commissioning. No additional 

payment shall on any account be payable by PSPCL. 

(iii) The Company has given undertaking that it has neither availed nor 

shall avail any grant / subsidy from GOI / GOP for the project. 

PSPCL shall confirm the same from PEDA. In case, the Company 

receives any such grant/subsidy, it shall pass on the amount to 

PSPCL within 20 days of its receipt through DD/RTGS/IPG payable 

at Patiala failing which the company shall pay the amount with penal 

interest as base rate of SBI plus 4.25% worked out on day to day 

basis .  

(iv) The Company will submit Copies of the Annual Financial Reports 

and copies of the Income Tax Returns for 12 years from the Year of 

Commissioning as a token of proof and verification that   it has 

complied with the Undertakings referred to in para (iii) above. . 

(v) As per CERC RE Regulations, dt. 06.02.2012, CDM benefits 

availed if any by RE Projects shall be shared between the parties. In 

the first year, 100% of CDM benefit will be retained by the Company 

whereas in the 2nd year 90% will be retained by the Company and 

10% will be passed on to PSPCL. Thereafter, the share of PSPCL 

will increase progressively by 10% every year till it reaches 50% 

where after the proceeds shall be shared in equal proportion by the 

Generating Company and PSPCL. The share of PSPCL will be 

submitted to PSPCL in the form of DD/RTGS/IPG payable at Patiala 

within 20 days of its receipt.  The Company will submit copies of the 
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Annual Financial Reports and copies of the Income Tax Returns for 

10 years from the Year of Commissioning as a token of proof.  In 

case it is found at any later stage by PSPCL that the Company has 

availed the CDM benefits but has not transferred share of PSPCL 

within 20 days, PSPCL shall recover the share amount from the 

monthly invoices along with penal interest as base rate of SBI plus 

4.25% worked out on day to day basis.   

2.1.2 The Generating Company shall also generate matching MVARs 

corresponding to 0.99. PF lagging, so that there is no adverse effect 

on PSPCL’s system. Monthly average PF shall be computed from 

the ratio of kWh to kVAh injected into PSPCL’s system during the 

month. 

2.1.3 In order to protect the interests of the PSPCL and the consumers in 

general the Generating Company shall continue to supply whole of 

the generated power to PSPCL at the rate prescribed in Article 2.1.1 

above during the term of the agreement. 

Further, the Generating Company will not be allowed to erect radial 

feeders to any other Distribution Licensees/Consumers/Sister 

Concern from its Generating Facility. 

 

2.2.0   PURCHASE OF ENERGY BY GENERATING COMPANY 

2.2.1  During construction of the project, the Generating Company shall 

purchase power from PSPCL as per the then prevailing instructions 

for similar consumers of the PSPCL and as per NRSE Policy 2012.  

2.2.2 The energy supplied to the Generating Company during the 

shutdown / start up and synchronization of the plant in any month, 
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as measured at the Import/Export Meter at Interconnection Point 

shall be set off from energy generated during that month and billing 

will be for the net energy sold to the PSPCL. In case, there is no 

generation in the month, then energy exported to the Generating 

Company shall be set off from the energy generated during next 

month. But, if, there is no generation, even in the next month, then 

the energy exported to the Generating Company will be billed by the 

PSPCL at the tariff applicable to LS Industrial consumers (General 

Category) or sale rate of energy generated from the Project 

applicable for that period, whichever is higher. 

3.0.0    BILLING PROCEDURE AND PAYMENTS: 

 3.1.0 The designated representative of the parties shall record joint 

readings of the meters at the Interconnection Point and at premises 

of third parties to whom power is being wheeled. The meter reading 

in the first instance shall be at the time of synchronization and 

thereafter at 12.00 Hrs. on the first day of every calendar month. 

Readings will also be recorded at 12.00 Hrs. on the dates the 

change of tariff becomes effective. Readings will be taken by Senior 

Executive Engineer (Sr. Xen)/Asstt. Executive Engineer/ Asstt. 

Engineer (Distribution) and/or CBC/MMTS (to be specified at the 

time of signing of this Agreement depending upon the capacity of 

the project) in-charge of the area, under which the Generating 

Facility and the premises of third parties fall. It will be the 

responsibility of the Sr. Xen(s) in charge of the area to designate 

two more officers for taking the reading in the event Sr. Xen(s) in 

charge of the area is not available. However, in the event Sr. Xen(s) 

in charge do not make themselves present, the Generating 

Company shall contact SE(s) of the area who would ensure taking 
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of the joint reading either by one or two of the designated officers or 

by himself.  

3.2.0 Monthly energy account shall be prepared by the PSPCL. This 

account shall depict energy delivered to the PSPCL at the 

Interconnection Point, energy imported by the Generating Company 

during shut down/ start up of the Project and net energy sold to the 

PSPCL during the month. In case wheeling and banking of power is 

undertaken by the PSPCL under Clause 14.00 and 15.00 of this 

Agreement, then the monthly energy account will also include the 

quantum of power delivered by the Generating Company for 

wheeling, the quantum of power set off towards charges payable to 

the PSPCL for wheeling the power and quantum of energy banked 

by the Generating Company, which shall be determined in terms of 

the agreement executed under the said clauses. In the event 

monthly energy account depicting energy delivered to/ supplied by 

PSPCL, is not prepared and provided by the PSPCL within two (2) 

working days then the Generating Company will be entitled to 

prepare the monthly energy account of its own under intimation to 

PSPCL for the purpose of raising necessary invoices. However, if 

the monthly energy account involves accounting of energy wheeled 

and/ or energy banked, then in that case if the monthly energy 

account is not prepared by PSPCL within four (4) working days then 

the Generating Company shall be entitled to prepare monthly 

energy account of its own under intimation to PSPCL. Preparation 

of monthly energy account by the Generating Company in such 

case shall be subject to adjustment of verification of facts. 

3.3.0 The monthly invoice pursuant to Clause 3.2.0 shall be delivered by 

the Generating Company to the PSPCL at its designated office on 
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or before the fifth day of the month hereinafter called the Invoice 

Date. However, if the energy account involves Wheeling/ Banking of 

energy, then the Monthly invoice shall be raised by the Generating 

Company on or before the seventh day of the month. If the Invoice 

Date i.e. fifth or seventh day of the month, as the case may be, 

happens to be a holiday then the Monthly Invoice will be submitted 

on the next working day. The PSPCL shall make full payment of 

such Monthly Invoice within 60 days of receipt of the Monthly 

Invoice hereinafter called the Due Date. On request of the Company 

in writing for early payment for a particular period and subject to 

availability of funds, payment shall be made by PSPCL within 7 

working days from the date of receipt of invoice for which a rebate 

of 2% on full payment shall be availed by the PSPCL. If PSPCL 

makes the payment with in a period of one month of presentation of 

bills by the generating company, a rebate of 1% on full payment 

shall be availed. All payments shall be made by Cheque payable at 

Patiala. 

3.4.0 In case there is no Generation at the Generating Facility, the 

Monthly Invoice Pursuant to Clause 2.2.2 shall be delivered by the 

PSPCL to the Generating Company at its designated office on 

Invoice Date and shall be paid by the Generating Company by the 

Due Date by cheque payable at Patiala. 

3.5.0   In case the payments are delayed beyond the Due Date i.e. 

60 days, the PSPCL or the Generating Company, as the case may 

be, would be liable to pay late payment surcharge for the delayed 

amount @1.25% per month for the actual period of delay.  
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3.6.0 PSPCL will provide to the Generating Company, an irrevocable and 

revolving Letter of Credit (LC) issued by any Nationalized Bank 

equal to one month’s bill amount, calculated in accordance with 

terms set out in Clause 3.7.0 of this Agreement, subject to the 

condition that all kinds of LC charges will be borne by the 

Generating Company. 

3.7.0 For the first year of the operation of the Generating Facility, after 

synchronization, the amount of quarterly LC shall be determined on 

the basis of the quarterly generation of the Generating Facility, 

worked out at 20%  Capacity Utilization Factor (CUF) with 1% 

Auxiliary Consumption.  Thereafter the amount of quarterly LC shall 

be based on the monthly average of the bills for three (3) months for 

the corresponding period last year. 

3.8.0 The PSPCL reserves the right to make direct payment of any bill by 

cheque before or on the Due Date of payment in which case, the 

Generating Company shall not present the bill for payment against 

the Letter of Credit.  

3.9.0 PAYMENT SECURITY MECHANISM FOR PAYMENT DUES TO 

THE SELLER 

3.9.1 The procurer shall secure its payment obligation with respect to the 

electricity supplied to it by the seller by entering into an Agreement 

to Hypothecate_cum_ Deed of Hypothecation with the seller and 

there by hypothecate the incremental Receivable of the Procurer 

equivalent to the LC amount in favor of the seller to create a first 

floating charge on the Incremental Receiveable. The charges 

afordsaid shall, however, be subservient to the charge in favour of 
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the Bank (s) issuing letter (s) of credit in favour of the Seller for 

supply form this . 

3.9.2 The Seller agrees that so long as the amount becoming due from 

the Procurer to the Seller under this agreement are paid as 

described above and LC remains valid, the procurer shall be entitled 

to utilized  the above Increment a Receivable in such manner as the 

Procurer may consider appropriate. 

3.9.3 In the event of default on the part of the Procurer to pay the 

amounts due to the Seller by the due date or non opening / non re-

instatement of LC within 7 days of the drawl of LC, the aforesaid 

floating charges shall crystallize into a fixed charge automatically, 

without any further act, deed or thing to be done by the procurer or 

the bank or the seller or any other person. 

3.9.4 In the event of default on the part of the Procurer to pay amounts 

due to the seller by the due date or non opening/ re-instatement of 

LC within 7 days of the drawl of LC, the charge on Incremental 

Receivable of the Procurer would come into force from the date of 

Commercial Operation of Project-1 by M/s.                         MW 

capacity. It is further expressely agreed that the Bank(s) issuing the 

Letter (s) of Credit for supply from this Project shall have a superior 

charge. 

3.9.5 The seller acknowledges and agrees that the procurer shall have 

the right to create a charge on the Incremental Receivable in excess 

of the charge to the Seller in favour of any other supplier(s)/ 

transmitter(s) of electricity. 

3.9.6 The Procurer shall, within ninety (90) days from the date of entering 

into this agreement, also enter into the Default  Escrow Agreement 
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(reffered to as Default Escrow Agreement) for the establishment 

and operation of the Default Escrow Account in favour of the Seller, 

through which the Increment Receivable of the Procurer, up to the 

required LC amount shall be first routed in the event fo default 

under this agreement and used as per the terms of the Default 

Escrow Agreement being signed sepatately between the parties. 

3.9.7 The procurer shall register, in favour of the seller, the above first 

charge on the Incremental Receivable and the Agreement to 

Hypothecate-cum-deed of Hypothecation and the Default Escrow 

Agreement, as per the Companies at the cost and expense of the 

Procurer and shall execute all other documents as required from 

time to time to confirm such charge. 

4.0.0   PARALLEL & INTEGRATED OPERATIONS 

4.1.0 The company shall be responsible for connecting their power 

evacuation  

transmission line with the nearest substation of PSPCL at the 

designated voltage level, for evacuating power generated at the 

company’s facility. 

4.2.0 The PSPCL/PSTCL shall allow the Generating Company to 

interconnect its Generating Facility and operate it in parallel with the 

PSPCL’s system subject to the terms and provisions of this 

Agreement. The Generating Company shall run the Generating 

Facility as a part of the integrated system to generate power in 

parallel with the grid and shall inject three phase 50 Hz (nominal) 

AC Supply into PSPCL’s system at 11 kV /66 kV /132 KV (at the 

designed voltage level). The Generating Company shall be under 

an obligation to comply with directions received from the 
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PSPCL’s/PSTCL Load Dispatch Centre or any other Load Dispatch 

Center authorized to issue load dispatch instructions by 

PSPCL/PSTCL. 

4.3.0 The erection and extension of the substation bay as well as up 

gradation of the substation capacities for receiving power from the 

power generating company shall be carried out by PSPCL/PSTCL. 

 

 

5.0.0    GENERATION FACILITIES - OPERATION & MAINTENANCE 

5.1.0   The Generating Company shall be responsible for obtaining and 

keeping in force at its own cost, all consents, clearances and 

permits required for establishing and operating the Generating 

Facility viz. clearances from National Airport Authority, Competent 

Authority for Environment & Forests, Chief Electrical Inspector etc. if 

applicable and required for keeping each unit of Generating Facility 

in operation in accordance with the terms of this Agreement 

throughout its operation period. 

 

5.2.0 The Generating Company shall be responsible at its own expense 

for ensuring that the Power Station is operated and maintained in 

accordance with all legal and regulatory requirements including the 

terms of all consents/clearances /permits and Prudent Utility 

Practices within the acceptable technical limits so as not to have an 

adverse effect on the Grid system or violation of applicable law or 

violation of any provision of State Grid Code. 

5.3.0 The terms and conditions of employment of Personnel employed by 

the Generating Company shall meet all applicable laws, rules, 
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regulations and requirements in force from time to time in the State 

of Punjab/Union of India. 

5.4.0 PSPCL shall have the right to designate from time to time its 

officers/officials who shall be responsible for inspecting the 

Generating Facility for the purpose of verifying the Generating 

Company’s compliance with this Agreement. 

5.5.0 The details of the following procedures and requirements shall be 

supplied by the Generating Company to the PSPCL as soon as 

possible, but in no event later than 30 (Thirty) days prior to the 

Scheduled Date of Synchronization:- 

i) Detailed procedure for synchronization of the Generating Facility 

with the PSPCL’s Grid under different conditions of operation. 

ii) Shut down and start-up procedures. 

5.6.0 The Generating Company shall carry out regular maintenance and 

overhauls of the Generating Facility as per recommended 

schedules and procedures of the equipment suppliers. The 

schedule of maintenance and overhauls which require a shutdown 

of the Generating Facility shall be intimated to the PSPCL and Load 

Dispatch Centre to which the Generating Facility is attached. 

However, capital maintenance/major overhaul of the Generating 

Facility shall not be scheduled in “Paddy Season” i.e. 15th June to 

15th October of any year as far as possible. 

5.7.0 The Generating Company shall supply the particulars of the project 

as well as Generator Transformer and control gear to the PSPCL for 

examining stability of Generating Facility. The Generating Company 

shall also install and whenever required, augment the equipment at 
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its own cost to match it with the fault level of PSPCL’s system 

during the tenure of this Agreement. 

5.8.0 The Generating Company shall use all reasonable efforts to give 

advance notice to the PSPCL’s Load Despatch Centre to the extent 

possible of any unscheduled outage and shall provide them with an 

estimate of duration and scope of such outage. 

5.9.0 For matters relating to grid operations and load dispatch, the 

directions of the PSPCL’s Load Dispatch Centre or any other officer 

which may be authorized by the PSPCL and provisions of State 

Grid Code shall be strictly complied with by the Generating 

Company. Any dispute on this account shall be referred to officer in-

charge System Operation Organization whose decision shall be 

final. 

5.10.0  Open Access and Other Charges: The Open Access fees, 

charges, Surcharges, Losses etc. if any shall be leviable as per 

Open Access Regulations as approved by PSERC for NRSE 

Projects for sale/wheeling of power to third parties as per clause 14 

of the Agreement.  

6.0.0 SYNCHRONISATION AND INTERCONNECTION FACILITIES. 

6.1.0 The synchronization equipment will be installed by the Generating 

Company at its Generating Facility at its own cost. Generating 

Company shall synchronize its system with the PSPCL’s system for 

the first time  only after the approval of synchronization scheme is 

granted by Chief Engineer, PP&R, PSPCL or any other designated 

officer of PSPCL  and checking/verification is made by the 

concerned Senior Executive Engineer (Sr. Xen), Protection of the 

PSPCL. The Generating Company shall, immediately after each 
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synchronization / tripping of generator, inform the grid substation to 

which the Generating Facility is electrically connected. 

6.2.0 The Generating Company shall provide step up transformers, 

panels, kiosks, protection & metering equipment at the Generating 

Facility and fully equipped line bay(s) in its switchyard and 

interconnecting transmission line(s) up to the grid substation of the 

PSPCL. The panels, Kiosks, protection and metering equipment etc 

along with jumpers / cable from last tower / H-pole (of generating 

company’s transmission line) in the grid substation shall be provided 

by PSPCL.All the grid connected non-solar/solar power plants are 

also required to meet scheduling guidelines as per applicable 

regulations, they shall ensure connectivity of generation data with a 

separate on line link of SLDC of Punjab State directly through latest 

available state of the art technology. 

. 6.3.0 The Generating Company shall provide and maintain at its 

own cost all equipment and the transmission lines for evacuation of 

power at 11KV /66KV up till the PSPCL substation and including 

clearances / NOCs from concerned agencies like Forest Deptt., 

Chief Electrical Inspector, Local Government etc.  PSPCL shall 

carry out associated works for receiving the power in the PSPCL’s 

grid sub station at their own cost. Generating company may request 

PSPCL to provide and/or maintain the transmission line on payment 

of charges as determined by PSPCL on deposit work basis. 

6.4.0 The Generating Company and the PSPCL, as the case may be, 

shall consult with each other and jointly decide on the scheme for 

protection of the interconnection line (s) and of the facilities at both 

its ends. All electric equipments installed shall be consistent with the 
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orders of the Chief Electrical Inspector, Government of Punjab and 

in line with State Grid Code. 

6.5.0 Notwithstanding the provisions of this Agreement, the PSPCL will 

not be responsible for any damage that may occur to the 

Generating Facility with the PSPCL’s system. 

7.0.0 PROTECTIVE EQUIPMENT & INTERLOCKING 

7.1.0 The Generating Company shall provide necessary protective 

equipment and interlocking devices at Generating Facility, so 

coordinated that no adverse effect is caused to PSPCL’s Grid 

System. The Generating Company shall obtain approval of the 

PSPCL for the protection logic of the generator system and 

synchronization schemes and any modification thereto subsequent 

to commissioning of the Generating Facility. 

7.2.0 The Generating Company shall energize its 

equipment/synchronizing scheme only after the approval of the 

officer concerned Protection & Maintenance of the PSPCL at the 

time of commissioning and thereafter and rectification of the 

defects/observations pointed out by him. Routine checking/testing 

shall be carried out of the Generating Company's substation/ 

equipment on the same basis as is being done for PSPCL’s Sub-

Station. 

7.3.0 Testing charges shall be borne by the Generating Company for 

commissioning as well as routine checking. 

7.4.0 Notwithstanding such checking/verification in any event, the PSPCL 

shall not be responsible for any damage caused to the Generating 

Facility on account of any mistake in such checking/verification. 
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8.0.0 LIAISON WITH AND ASSISTANCE FROM THE PSPCL 

8.1.0 The Generating Company shall closely liaise with the PSPCL’s 

Load Dispatch Centre and/or other designated officers/officials of 

the PSPCL during the Term of this Agreement. During the term of 

this Agreement the Generating Company shall give seven (7) days 

prior intimation of synchronizing programme for the first time, after 

completion of its annual maintenance programme and also furnish 

in the last week of every month supply plan indicating the total 

quantum of electricity likely to be delivered in the next month. 

8.2.0 The Generating Company shall also inform the date of 

commencement of delivery of power, one month in advance and 

arrange for testing and commissioning of the protection system 

before synchronization. 

9.0.0 METERING 

9.1.0 ABT compliant Main and Check Energy Meters (export and import) 

of 0.2S class or better accuracy meeting with the specification laid 

down in State Grid Code as approved by PSPCL for use on IPP 

generating plants shall be installed at Interconnection Point by the 

Generating Company, capable of recording and storing 15 minutes 

averages of all the Electrical Parameters for a minimum of 45 days. 

Similar meter, (export and import) of the same accuracy shall be 

installed by the PSPCL at the Grid Substation of PSPCL where 

power is received (hereinafter called Standby Meter). Dedicated 

single ratio Current Transformers (CTs) of 0.2s or better accuracy 

and Potential Transformers (PTs) of 0.2 class or better accuracy 

shall be installed for metering by generating company at the 

interconnection point. 
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9.1.1 One set of metering equipment having features identical to those 

described in Clause 9.1.0 above should also be provided in the 

premises of each of the third parties by generating company. 

9.2.0 All the Meters, CTs and PTs described in Clause 9.1.0 above shall 

be jointly inspected and sealed on behalf of both Parties and shall 

not be interfered with except in the presence of the representatives 

of both Parties. For testing and calibration of meters, a notice of at 

least seven (7) days shall be given by the Party requesting for the 

testing, to enable the authorized representatives of both the Parties 

to be present. 

9.3.0 All meters, CTs & PTs shall be checked in PSPCL’s Laboratory and 

effectively sealed by PSPCL and the Generating Company jointly 

for accuracy prior to commissioning and once in every six (6) 

months by both Parties and shall be treated as working satisfactorily 

so as long the errors are within the limits prescribed for such 

meters. 

9.4.0 Meter readings of the Main Meters will form the basis of billing, so 

long as the half yearly checks thereof are within the prescribed limit. 

If either of the meters is found to be defective during these checks 

they will be immediately calibrated. 

9.5.0 Where the half yearly check indicates errors in the Main Meters 

beyond the prescribed limit but no such error is noticed in the Check 

Meters, billing for the month up to the date & time of such test check 

will be done on the basis of Check Meters and the Main Meters will 

be re-calibrated immediately. Billing for the period after the Main 

Meters are calibrated shall be as per the calibrated meters. 
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9.6.0  If during the half yearly checks, both the Main Meters and the 

Check Meters are found to be beyond permissible limits of error, the 

meters shall be immediately re-calibrated and the correction shall 

be applied to the consumption registered by the Main Meters to 

arrive at the correct consumption of energy for billing purposes for 

the period of the month up to the time of such check, billing for the 

period thereafter till the next monthly meter reading shall be 

measured by re-calibrated Main Meters. 

9.7.0 Corrections in billing, whenever necessary, shall be applicable to 

the period between date and time of the previous last test 

calibration and the date and time of the test calibration in the current 

month when the error is observed and this correction shall be for the 

full value of the absolute error. For the purpose of the correction to 

be applied the meter shall be tested at 100, 75, 50, 25 and 10 

percent load at unity, 0.85 Lag and 0.75 lag power factors. Of these 

fifteen values, the error at the load and power factor nearest the 

average monthly load served at the point during the period shall be 

taken as the error to be applied for correction. 

9.8.0 The billing will be normally done on the basis of readings recorded 

by the meters installed at the interconnection Point (Main Meters 

and in case of inaccuracy of main meter, Check Meter). In case, the 

metering equipment at the Interconnection Point becomes 

defectives, the billing shall be done on the basis of meter readings 

of the Back Up meter installed at PSPCL's Grid substation. The 

defective metering equipment shall however be replaced by the 

Generating Company within two (2) months of the detection of the 

defect by either party. 
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9.9.0 If the Energy Meters located at the Interconnection Point fail to 

record the electricity supplied then the electricity supplied will be 

computed from the Stand by Meter installed at PSPCL's Grid 

Substation for that period of defect which shall be final and binding 

on both Parties. 

9.10.0 For the purpose of test and calibration, the sub standard 

meter shall be got calibrated and sealed from a reputed Govt. 

testing Laboratory. This meter shall be calibrated once in every 2 

years. 

9.11.0  In addition to the above metering clauses the Generating 

Company has to comply with the State Grid Code (Metering Code 

Section). 

10.0 COMMISSIONING OF GENERATING FACILITY 

10.1.0 The Generating Company shall commission the Generating 

Facility (which shall be Scheduled Date of Commercial Operation) 

and synchronize with the PSPCL's Grid  within 10 months from the 

Effective Date i.e date of signing of this PPA which is …………. 

Therefore, the scheduled date of commissioning for this project is -

------.  

In case of delay after the scheduled date of commissioning within 

grace period of further two months i.e. 12 months from the date of 

signing of PPA, with forfeiture of performance B.G. by PEDA, the 

commissioning date for the project shall be………         .  

In case of further delay in commissioning beyond 12 months but 

within 15 months from the date of signing of PPA, with applicable 

liquidated damages payable to PSPCL as per Clause 10.1.1, the 

revised commissioning date of the project shall be…….                 . 
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10.1.1 In case there is delay in commissioning of project beyond 

14 months from the effective date then the project developer 

shall pay to PSPCL the liquidated damages @ 20,000/- (Rupees 

Twenty Thousand Only) per MW per day for delay in such 

capacity which is not commissioned. The amount of liquidated 

damages worked out as above shall be recovered by PSPCL 

from the payments due to the Project Developer on account of 

sale of solar power to PSPCL. The liquidated damage will be 

applicable without prejudice to any other penalty imposed for 

delay in commissioning. In case, the Commissioning of the 

Project is delayed beyond 15 months from the date of signing of 

PPA, the PPA capacity shall stand reduced / amended to the 

Project Capacity Commissioned and the PPA for the balance 

Capacity will stand terminated and shall be reduced from the 

selected Project Capacity. The LoA & IA shall also stand 

terminated for the balance un-commissioned capacity. 

 

10.1.2 This PPA will remain valid for the capacity commissioned within 15 

months from the effective date and the capacity for the purpose of 

this PPA will stand revised accordingly.  

 

11.0.0  CONTINUITY OF SERVICE 

11.1.0  The PSPCL/PSTCL Load Dispatch Centre may require the 

Generating Company to temporarily curtail or interrupt deliveries of 

energy only, when necessary in the following circumstances; 

11.1.1 For repair, replacement and removal of the PSPCL/PSTCL 

equipment or any part of its system that is associated with the 
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Generating Company's facility. However, as far as practicable 

such an event shall be scheduled during the annual shut-down 

period of the Generating Facility.  

11.1.2 Load crash in PSPCL's/PSTCL’s Grid System due to wide spread 

rains, cyclones or typhoons.  

11.1.3 Conditions leading to over-loading of interconnecting transformers, 

transmission lines and Switch-gears due to outage of some 

equipment at the PSPCL's/PSTCL’s interconnecting Grid. 

11.1.4 If the PSPCL determines that the continued operation of the 

Generating Facility may endanger the safety of the PSPCL's 

personnel or integrity of the PSPCL's electric system or have an 

adverse effect on the electric service to the PSPCL's other 

customers. 

11.1.5  Under Force -Majeure Conditions of the PSPCL/PSTCL. 

11.1.6 In line with directions received from the State Load Dispatch 

Centre. 

11.1.7 Instructions for the disconnection of the Generating Facility from 

the PSPCL's system shall be notified by the State Load Dispatch 

Centre for the period/ duration indicated by it. However, the 

PSPCL shall take all reasonable steps to minimize the number & 

duration of such interruptions, curtailments or reductions. 

12.0.0  TERM OF THE AGREEMENT 

12.1.0  Except where terminated by default, this Agreement shall remain 

in force for a period of 25(twenty five) years from the date of 

commissioning of the Project which could be extended through 

mutual agreement. 
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13.1.0   EVENTS OF DEFAULT AND TERMINATION 

13.2.0  The occurrence of any or combination of the following events at 

any time during the term of this Agreement shall constitute an 

Event of Default by the Generating Company: 

a) Failure to pay to the PSPCL any amount payable and due under 

this Agreement within ninety (90) calendar days after receipt of 

Monthly Invoice, or 

b) Failure on the part of the Generating Company to use 

reasonable diligence in operating, maintaining or repairing, the 

Generating Facility, such that the safety of persons and property, 

the PSPCL's equipment or the PSPCL's service to others is 

adversely affected, or 

c) Failure or refusal by the Generating Company to perform its 

material obligations under this Agreement, or 

d) Failure to use Non conventional Energy Sources for generation 

of power as per NRSE Policy – 2012. 

e) Abandonment of its Generating Facility by the Generating 

Company or the discontinuance by the Generating Company of 

service covered under this Agreement unless such 

discontinuance is caused by Force Majeure or an event of 

default by the PSPCL. 

 

13.2.0 The occurrence of any of the following at any time during the term 

of this Agreement shall constitute an Event of Default by the 

PSPCL:  

a) Failure to pay to the Generating Company any amount payable 

and due under this Agreement within ninety (90) calendar days 

after receipt of Monthly Invoice, or  
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b) Failure to use reasonable diligence in operating, maintaining or 

repairing the PSPCL's interconnecting facilities, such that the 

safety of persons or property, the Generating Company's 

equipment or the Generating Company is adversely affected, or 

c) Failure or refusal by the PSPCL to perform its material 

obligations under this Agreement. 

 

13.3.0  Except for failure to make any payment due within ninety (90) 

calendar days after receipt of Monthly Invoice, if an Event of 

Default by either party extends for a period of sixty (60) calendar 

days after receipt of any written notice of such Event of Default 

from the non-defaulting party, then the non defaulting party may, 

at its option, terminate this agreement by delivering written notice 

of such termination to the party in default. 

(i) If the default pertains to the PSPCL, then provisions of Article 

14.0.0 and 15.0.0 below shall apply. 

(ii) If the default pertains to the Generating Company the PSPCL 

may at its option: 

a) Require the Generating Company to cure the default and 

resume supply to the PSPCL within sixty (60) days of receipt 

of notice from the PSPCL. 

b) If the Generating Company is unable to cure the default and 

resume supply within the stipulated time frame and in 

consequence thereof, the Project is sold or transferred or 

assigned to any third party, in compliance with the provisions 

of any agreement(s) executed by the Generating Company 

with any third party for raising equity/debt for the Project or in 

terms of the Implementation Agreement executed with PEDA,  

require such third party to cure such Generating Company 
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Default and resume supply from the Generating Facility within 

60 days of sale or transfer to the PSPCL for the remaining 

Term of the Agreement. 

c) Terminate the Agreement.  

 

iii) The parties agree that all third parties, successors and permitted 

assigns of the Generating Company shall be bound by the 

provisions of this Agreement which shall be binding and have full 

force, and effect on such third parties. 

 

iv) If the supply is not resumed at the Generating Facility by the 

Generating Company or by the third party (who takes over the 

Generating Facility from the Generating Company) in accordance 

with Clause 13.3.0 (ii) (b) of this Agreement, the PSPCL shall be 

well within its rights to approach PSERC for deciding the 

compensation payable to PSPCL. 

 
v)  This Agreement shall also stand terminated if the Implementation 

Agreement signed with PEDA has been terminated by PEDA.   

13.4.0 The non-defaulting party may also institute such legal action or 

proceedings or resort to such other remedies as it deems 

necessary.  

13.5.0 Failure by either the PSPCL or the Generating Company to 

exercise any of its rights under this Agreement shall not constitute 

a waiver of such rights. Neither Party shall be deemed to have 

waived any failure to perform by the other unless it has made such 

waiver specifically in writing. 

13.6.0 Either the PSPCL or the Generating Company may terminate this 

Agreement upon notice to the other party, if the Generating Facility 
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fails to begin producing electric energy within five (5) months from 

the Scheduled Commercial Operational Date. 

 

14.0.0 WHEELING OF POWER 

14.1.0 Only in the event of default by the PSPCL as provided under 

clause 13.3.0 (i) of this Agreement, the PSPCL will, subject to and 

in accordance with directions, orders or regulations issued by the 

Commission, give consent to PSPCL’s Load Dispatch Centre to 

provide access to Transmission and Distribution System for 

wheeling of power generated at the Generating Facility to the third 

parties. The wheeling and transmission charges, losses and all 

other charges, duties cess etc., will be applicable as per open 

access regulations and orders of PSERC/GOP as applicable. The 

Generating Company would not sell power at any time to any third 

Party consumer(s) in the state of Punjab at a rate lower than the 

PSPCL's tariff/rate applicable to such consumer(s). The third Party 

if situated in Punjab, shall be existing 11 KV or high voltage 

consumers of the PSPCL having a minimum load of one (1) mega 

watt (MW) and shall include only those consumers to whom open 

access has been allowed by the Commission and who are entitled 

to enter into agreement for supply or purchase on mutually 

acceptable conditions.  

14.2.0 The permission for sale of power to third parties shall be initially 

for a period not exceeding 6 months extendable for 6 months each 

time until the default is cured by the PSPCL. After rectification of 

the default, the PSPCL shall inform the Generating Company. The 

Generating Company in such an event shall resume power supply 
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to the PSPCL immediately or latest by  the expiry of the then 

existing  permission. 

14.3.0 The Generating Company shall also bear transmission and 

distribution losses, surcharges, operation charges, additional 

surcharges, UI Charges and reactive energy charges and/or any 

other charge including open access charges/cess payable to 

PSPCL/SLDC/GOP etc., as the case may be as specified by the 

Commission as per Open Access Regulations framed by the 

Commission for such wheeling of power to third parties from New 

& Renewable Sources of Energy (NRSE) based power projects 

and /or orders of PSERC/GOP. 

14.4.0 The quantum of energy towards charges for wheeling of power as 

per clause 14.1.0 and 14.3.0 above shall be deducted from the 

energy delivered to the PSPCL system for wheeling as measured 

at the Interconnection Point and monthly energy account pursuant 

to clause 3.2.0 shall be prepared by the PSPCL accordingly. 

14.5.0 For the energy delivered by the Generating Company and wheeled 

to third parties, the Generating Company shall raise Monthly 

Invoices on the party(ies) directly. For the energy sold by the 

PSPCL to third parties, bills shall be raised by the PSPCL directly 

on third parties as per applicable commercial instructions issued 

by the PSPCL and the applicable tariff.  

14.6.0 Out of the energy delivered by the Generating Company to the 

PSPCL for wheeling to consumers, the quantum of energy not 

used by the consumers, shall be treated as 'energy banked' with 

PSPCL in terms of Clause 15.0.0. 

14.7.0 The third Parties would continue to be governed by commercial 

instructions in respect of their agreements with PSPCL already 

executed including monthly minimum charges. 
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14.8.0 The Generating Company shall also pay along with open access 

charges the due applicable accrued energy share payment due to 

PEDA along with interest if any while seeking consent for wheeling 

such power. If the project is exempted from scheduling as per 

State Grid Code/IEGC/Open Access Regulations, then the energy 

injected by the Project in a month shall be deducted from the 

consumption of the third party to whom the energy is to be 

wheeled by PSPCL.  

 

15.0 BANKING OF POWER 

Only in the event of default by the PSPCL as provided under 

Clause, 13.3.0 (i), facility for banking of the power generated shall 

be allowed to the Generating Company for a period of one year by 

the PSPCL. Further, the Generating Company willing to avail 

facility of banking of Power would indicate every month the energy 

offered to PSPCL for wheeling and to be banked. During the 

period starting from 15th June to 15th October of every year, no 

drawl of energy will be allowed. Chief Engineer (C.E.)/PPR of the  

PSPCL  may allow drawl of banked energy during this period at 

his option and if PSPCL does not allow drawl of banked energy, 

during the whole or part of the said period, the period of one year 

will be extended accordingly. 

 

16.0.0 DISPUTES AND ARBITRATION 

16.1.0. Both Parties shall comply with the provisions of this Agreement 

and discharge their respective obligations. In the event any 

Dispute arises out of or in connection with any of the terms of this 

Agreement between the Parties, hereto, the Parties shall attempt 
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resolving the Dispute by mutual discussions, to be held between 

designated representatives of the Generating Company and the 

officer in-charge/ Power Purchase and Regulation Organization or 

any other officer authorized by him. In case the Dispute remains 

unresolved, it shall be resolved in accordance with the provisions 

of Clause 16.2.0. 

16.2.0 All Disputes between the Parties arising out of or in connection 

with this Agreement which the Parties are unable to resolve by 

mutual discussions in terms of procedure set out in Clause 16.1.0, 

shall be determined by arbitration, by such person or persons as 

the Commission may nominate in that behalf on receipt of 

application by either party (unless it is otherwise expressly 

provided in the license issued to the PSPCL or its successor 

entity) in terms of provisions of the Electricity Act, 2003. The 

venue for arbitration shall be Patiala, Punjab. 

16.3.0 The arbitration shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act 1996 as amended 

from time to time. 

16.4.0 Notwithstanding the existence of any question, disputes and 

difference referred to arbitration the Parties hereto shall continue 

to perform their respective obligation under this Agreement and 

the payment of any bill preferred shall not be with held by the 

PSPCL for any reason whatsoever including the pendency of the 

arbitration. 

 

17.0.0 INDEMNIFICATION 

17.1.0 The Generating Company shall indemnify, defend and hold 

harmless the PSPCL and its Directors, Officers, employees and 

agents and their respective heirs, successors, legal 
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representatives and assigns from and against any and all 

liabilities, damages, costs expenses (including attorneys fees), 

losses, claims, demands, action, cause of action, suits and 

proceedings of every kind, including those for damage to property 

of any person or entity (including the Co.) and/or for injury to or 

death of any person (including the Generating Company's 

employees and agents) which directly or indirectly result from or 

arise out of or in connection with negligence or willful misconduct 

of the Generating Company. 

17.2.0 The PSPCL shall indemnify and hold harmless the Generating 

Company and its Directors, Officers, employees and agents and 

their respective heirs, successors, legal representatives and 

assigns, from and against any and all liabilities, damages, costs, 

expenses (including outside attorneys fees), losses, claims, 

demands actions, cause of action, suits and proceedings of every 

kind, including those for damage to the property or any person or 

entity (including the PSPCL) and/or injury to or death of any 

person (including the PSPCL's employees and agents) which 

directly or indirectly result from partial/total grid failure or arise out 

of or in connection with the negligence or willful misconduct of the 

PSPCL. 

 

18.0.0. ASSIGNMENT 

18.1.0 This Agreement may not be assigned by either the PSPCL or the 

Generating Company, without the consent in writing of the other 

party, except that either party may assign its rights under this 

Agreement, or transfer such rights by operation of law, to any 

corporation with which or into which such party shall merge or 
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consolidate or to which such party shall transfer all or substantially 

all of its assets provided that such assignee or transferee shall 

expressly assume, in writing, delivered to the other party to this 

Agreement, all the obligations of the assigning or transferring party 

under this Agreement. 

 

19.0.0 FORCE MAJEURE 

19.1.0 If any party hereto shall be wholly or partially prevented from 

performing any of its obligations under this Agreement by reason 

of or on account of lightning, earthquake, fire, floods, invasion, 

insurrection, rebellion, mutiny, civil unrest, riot, epidemics, 

explosion, the order of any court, judge or civil authority, change in 

applicable law, war, any act of God or public enemy or any other 

similar cause or reason reasonably beyond its control and not 

attributable to any negligent or intentional act, error or omission, 

then such party shall be excused of its obligations/ liabilities under 

this Agreement and shall not be liable for any damage, sanction or 

loss resulting there from to the other party. 

19.2.0 The party invoking this clause shall satisfy the other party of the 

existence of any Force Majeure event and give written notice 

within seven (7) days of the occurrence of   such Force Majeure 

event to the other party and also take all reasonable and possible 

steps to eliminate, mitigate or overcome the effect and 

consequence of any such Force Majeure event. 

19.3.0 In the event of a Force Majeure event or conditions, any payment 

due under this Agreement shall be made as provided herein and 

shall not be withheld. 
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19.4.0 This clause as provided in this PPA will be operative after the 

project achieves COD. For force majeure events occurring during 

the commissioning period of the project, provisions of IA will be 

applicable. 

 

20.0.0 AUTHORITY TO EXECUTE 

20.1.0. Each respective party represents and warrants as follows:- 

20.2.0 Each respective party has all necessary rights, powers and 

authorities to execute deliver and perform this Agreement. 

20.3.0 The execution, delivery and performance of this Agreement by 

each respective party will not result in a violation of any law or 

result in a breach of any government authority, or conflict with or 

result in a breach of or cause a default under any agreement or 

instrument to which either respective party is a party or by which it 

is bound. No consent of any person or entity not a party to this 

Agreement, including and government authority is required for 

such execution, delivery and performance by each respective 

party. 

21.0.0 LIABILITY AND DEDICATION 

21.1.0 Nothing in this Agreement shall create any duty or standard of care 

with reference to or any liability to any person not a party to it. 

21.2.0 No undertaking by one party to the other under any provision of 

this Agreement shall constitute the dedication of that party's 

system or any portion thereof to the other party or to the public or 

effect the status of the PSPCL as a public utility or constitute the 

Generating Company or the Generating Facility as a public utility. 
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22.0.0 NODAL AGENCY OF THE PSPCL 

22.1.0 Chief Engineer In charge/Power Purchase and Regulations of the 

PSPCL or subsequently any other officer, to whom such duties are 

assigned by PSPCL (which will be intimated to Generating 

Company) shall act as a nodal agency for implementing this 

Agreement. 

 

23.0.0 AMENDMENTS 

23.1.0 Any waiver, alteration, amendment or modification of this 

Agreement or any part hereof shall not be valid unless it is in 

writing and signed by the Parties. 

24.0.0 BINDING EFFECT 

24.1.0 This Agreement shall be binding upon and ensure to the benefit of 

the Parties hereto and their respective successors, legal 

representatives and permitted assigns. 

 

25.0.0 NOTICES 

25.1.0 Any written notice provided hereunder shall be delivered 

personally or sent by registered post acknowledgement due or by 

Courier for receipted delivery with postage or courier charges 

prepaid to the other party at the following address: 

 

PSPCL: 

Before commissioning of the Project: 

Chief Engineer/ Power Purchase & Regulations, 

 (Investment Promotion Cell), 

T-8, Thermal Design Complex, PSPCL, 
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Patiala – 147001. 

Ph: 0175-2220784 

Telefax: 0175-2220784    

or   

Any other office that is assigned the similar duties by PSPCL 

subsequently. 

After commissioning of the Project 

Chief Engineer/ Power Purchase & Regulations,   

O/O. SE/Inter State Billing, T-1, Thermal Design Complex, 

Shakti  Vihar, Patiala. 

Phone: 0175-2300534, Fax: 0175 - 2308698, 2200872. 

or   

Any other office that is assigned the similar duties by PSPCL 

subsequently. 

Generating Company: -  

………………………………………………………………………………

……………… 

………………………………………………………………………………

……………… 

Notice delivered personally shall be deemed to have been given 

when it is delivered to the Generating Company at address set forth 

above and actually delivered to such person or left with a 

responsible person in such office. Notice sent by post or Courier 

shall be deemed to have been given on the date of actual delivery 
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as evidenced by the date appearing on the acknowledgement of 

delivery. 

25.2.0. Any party hereto may change its address by giving written notice 

of such changes to the other party hereto. 

 

26.0.0. EFFECT OF SECTION HEADINGS 

26.1.0. The headings or titles of the several sections hereof are for 

convenience of reference and shall not affect the construction or 

interpretation of any provision of this Agreement. 

 

27.0.0. NON - WAIVER 

No delay or forbearance of either party in the exercise of any 

remedy or right will constitute a waiver thereof and the exercise or 

partial exercise of remedy or right shall not preclude further exercise 

of the same or any other remedy or rights. 

 

28.0.0. RELATIONSHIP OF THE PARTIES 

28.1.0 Nothing in this Agreement shall be deemed to constitute either 

party hereto as partner, agent or representative of the other party 

or to create any fiduciary relationship between the Parties. 

 

29.0.0. ENTIRE AGREEMENT 

29.1.0 This Agreement constitutes the entire understanding and 

Agreement between the Parties. 

 

30.0.0. GOVERNING LAW 

30.1.0 This Agreement shall be governed by and construed in accordance 

with applicable laws of the State of Punjab. 
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31.0.0. NO PARTY DEEMED DRAFTER 

The parties agree that no party shall be deemed to be drafter of 

this Agreement and that in the event this Agreement is ever 

construed by arbitrators, or by a court of law, they shall not 

construe this agreement or any provision hereof against either 

party as the drafter of the Agreement. The PSPCL and the 

Company acknowledge that both parties have contributed 

substantially and materially to the preparation of this Agreement. 

 

32.0.0. APPROVAL 

32.1.0. Wherever either PSPCL or Generating Company approvals are 

required in this Agreement, it is understood that such approvals 

shall not be unreasonably withheld. 

 

33.0.0. FURTHER INSTRUMENTS 

33.1.0. Each of the Parties agrees to execute and deliver all such further 

instruments and to do and perform all such further acts and things, 

as shall be necessary and required to carry out the provisions of 

this Agreement and to consummate the transactions contemplated 

hereby. 

 

34.0.0. INTERPRETATION 

34.1.0 The headings used in this Agreement are inserted for convenience 

of reference only and shall not affect the interpretation of the 

respective clauses and paragraphs of this Agreement. 
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(a) This Agreement has been executed in the English language only 

and thus the English language shall be the controlling language 

for interpretation thereof. 

This Agreement together with the Annexure constitutes the 

whole and only Agreement as at the date hereof between the 

Parties with respect to the subject matter described herein. 

 

IN WITNESS WHERE OF, the PSPCL and the Generating Company 

have executed this Agreement as of the____ day of ______, in the 

year 2015. 

 

For the Generating Company For the PSPCL 

By Its Director  By Its Director  

Witness by: Witness by: 

Name:  Name:  

Designation Designation 

Address:  Address:  
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ANNEXURE - A 

 

DETAILS OF _______ MW SOLAR PHOTOVOLTAIC POWER 
PROJECT: 

Sr. No. Name of  
Project 

site 

Tehsil / 
District 

Capacity 
 (MW) 

Commissionin
g 

 Schedule 

Feeding 
 Grid of 
PSPCL 

Remark
s 

1.       
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Annexure 6 

 

LIST OF PSPCL GRID SUBSTATIONS  

 

Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

1 Abohar MES West BTI MKT 
2 Abulkhurana West BTI MKT 
3 Adampur North JLD JLD 
4 Adda Dakha Central LDH LDH S/U 
5 Agol Central LDH KHN 
6 Agwar Lopan Central LDH LDH S/U 
7 Ahmedgarh Central LDH LDH S/U 
8 Ajnala Border ASR ASR 
9 Alamgir  South Patiala MOH 
10 Alamgir,LDH Central LDH LDH S/U 
11 Alamwala West BTI MKT 
12 Alike West BTI BTI 
13 Aliwal Border ASR GDSP 
14 Aliwal Rd.Batala Border ASR GDSP 
15 Allewali North JLD KPT 
16 Allowal South Patiala PTA 
17 Amaltas G.T.Rd.-II Central LDH LDH City 
18 Amargarh South Patiala PTA 
19 Amarkot Border ASR TTN 
20 Amiwala West BTI FDK 
21 Amroh North JLD HSP 
22 Arniwala West BTI MKT 
23 Arno South Patiala PTA 
24 Ashahoor(Raipur Arian) North LDH NWSR 
25 Aspal Kalan South Patiala BNL 
26 Attari Border ASR ASR 
27 Attowal North JLD HSP 
28 Aulakh West BTI MKT 
29 Aur North JLD NWSR 
30 Ayali Khurd (South City) Central LDH LDH City 
31 Baba Sekh Farid West BTI FDK 
32 Babaat/Zirkpur South Patiala MOH 
33 Babehali Border ASR GDSP 
34 Badali Ala Singh Central LDH KHN 
35 Badbar South Patiala BNL 
36 Badinpur Central LDH KHN 
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Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

37 Badrukhan (Barnala Rd) South Patiala SNG 
38 Badshahpur South Patiala PTA 
39 Badshahpur (Nkdr Rd.) North JLD JLD 
40 Bagga Kalan Border ASR ASR 
41 Bahadurgarh South Patiala PTA 
42 Bahumajra Central LDH KHN 
43 Baja Marar West BTI MKT 
44 Bajeke West BTI FZR 
45 Bajrur South Patiala RPR 
46 Bakarpur (Jasarahoor) Border ASR ASR 
47 Bakhopir South Patiala SNG 
48 Balachaur North JLD NWSR 
49 Balbera South Patiala PTA 
50 Ballian Wali West BTI BTI 
51 Balokee  Central LDH LDH City 

52 Bamna 
South Patiala 

PTA 

53 Banarsi South Patiala PTA 

54 
Banbhaura(Shaheed 
B.Singh) 

South Patiala 
BNL 

55 Bangan South Patiala SNG 
56 Banur South Patiala MOH 
57 Banwala Anuka West BTI MKT 
58 Banwala Hanwanta West BTI MKT 
59 Bareta West BTI BTI 
60 Bargari West BTI FDK 
61 Baringan/JLD.Cantt North JLD JLD 
62 Barnala South Patiala BNL 
63 Barnala Rd.BTI (MES) West BTI BTI 
64 Basant Park LDH. Central LDH LDH City 
65 Baserke Gillan Border ASR ASR 
66 Bassi Pathana Central LDH KHN 
67 Batala Radial  Border ASR GDSP 
68 Bathinda City Civil line West BTI BTI 
69 Beas Border ASR TTN 
70 Behak Gujran West BTI FZR 
71 Behlolpur South Patiala RPR 
72 Behram North JLD NWSR 
73 Bhadaur South Patiala BNL 
74 Bhaddi North JLD NWSR 
75 Bhadran West BTI BTI 
76 Bhadson Central LDH KHN 
77 Bhago Budha North JLD KPT 



Request	for	proposals	of	new	grid	connected	Solar	PV	Projects	under	Phase‐II	 i/mp/slr/slr250‐phase2/ednit250	

Page 262 

 

Sr.  No. Name of 66 kV 
Substation 

Zone P&M 
Circle 

Op Circle 

78 Bhagoke West BTI FZR 
79 Bhagowal Border ASR GDSP 
80 Bhagrana Central LDH KHN 
81 Bhagta Bhai West BTI BTI 
82 Bhai Rupa West BTI BTI 
83 Bhaini Mian Khan Border ASR GDSP 
84 Bhaini Sahib South Patiala RPR 
85 Bhaliana West BTI MKT 
86 Bhaloor West BTI FZR 
87 Bhalwan South Patiala SNG 
88 Bhangala North JLD HSP 
89 Bhangali Kalan Border ASR ASR 
90 Bhangi Nihal Singh Wala West BTI BTI 
91 Bhankhar South Patiala PTA 
92 Bhari Central LDH KHN 
93 Bhasaur South Patiala BNL 
94 Bhattian Jattan North JLD HSP 
95 Bhawanigarh South Patiala SNG 
96 Bhikhi West BTI BTI 
97 Bhinder Kalan West BTI FDK 
98 Bhittiwala West BTI MKT 
99 Bhucho Mandi West BTI BTI 
100 Bhunerheri South Patiala PTA 
101 Bhutal Kalan South Patiala SNG 
102 Bhutiwala West BTI MKT 
103 Bilaspur West BTI FDK 
104 Boha West BTI BTI 
105 Boormajra South Patiala RPR 
106 Boota Mandi/ Chara Mandi North JLD JLD 
107 Borawal West BTI BTI 
108 Brahampura Border ASR TTN 
109 Budladha West BTI BTI 
110 Bundala Border ASR ASR 
111 Bundala  North JLD NWSR 
112 Burj Dhliwan West BTI BTI 
113 C.Compound GNDTP West BTI BTI 
114 Chabal Border ASR TTN 
115 Chabbewal North JLD HSP 
116 Chahal Kalan Border ASR GDSP 
117 Chahhar Kaurian South Patiala SNG 
118 Chaina West BTI FDK 
119 Chak Ali Sher West BTI BTI 
120 Chak Budhoke West BTI FZR 
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121 Chak Dogra Border ASR ASR 
122 Chak Fateh Singh Wala  West BTI BTI 
123 Chak Janisar West BTI MKT 
124 Chak Veroke West BTI FZR 
125 Chaksherewala West BTI MKT 
126 Chandigarh Rd.LDH. Central LDH LDH City 
127 Charik West BTI FDK 
128 Chaunta South Patiala RPR 
129 Chaurwala Central LDH KHN 
130 Chawa Central LDH KHN 
131 Cheema South Patiala SNG 
132 Chhajali South Patiala SNG 
133 Chimnewala West BTI MKT 
134 Chitti North JLD JLD 
135 Chogawan(Asr.) Border ASR ASR 
136 Chogittee North JLD JLD 
137 Chottian South Patiala SNG 
138 Chowke West BTI BTI 
139 Chugakalan West BTI FDK 
140 Chugawan  West BTI FDK 
141 Dabwali (New site) West BTI MKT 
142 Dabwali Dhab West BTI MKT 
143 Dagru West BTI FDK 
144 Daindwind/Kapurthala  North JLD KPT 
145 Dakala South Patiala PTA 
146 Dalla West BTI FDK 
147 Dalla Border ASR ASR 
148 Dan S. Wala West BTI BTI 
149 Daroli Kalan North JLD JLD 
150 Daska South Patiala SNG 
151 Dasuya North JLD HSP 
152 Datewas West BTI BTI 
153 Daudhar West BTI FDK 
154 Daulatpur (JLD) North JLD JLD 
155 Daulatpura   West BTI FDK 
156 Dayal Bharang Border ASR ASR 
157 Dayalgarh South Patiala SNG 
158 Deep Singh Wala West BTI FDK 
159 Dehri  South Patiala MOH 
160 Dehriwal Border ASR GDSP 
161 Dental College ASR Border ASR ASR 
162 Dera Baba Nanak Border ASR GDSP 
163 Dera Bassi(Mubarkpur) South Patiala MOH 
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164 Devigarh South Patiala PTA 
165 Dhabwali Rd.BTI West BTI BTI 
166 Dhade Border ASR ASR 
167 Dhadraian South Patiala SNG 
168 Dhakola South Patiala MOH 
169 Dhalewan West BTI BTI 
170 Dhan Singh Khanna West BTI BTI 
171 Dhanaula South Patiala BNL 

172 Dhandari Kalan-II Phase-7 Central LDH LDH City 
173 Dhandi Quadim West BTI FZR 
174 Dhann Shahid West BTI FZR 
175 Dhapali West BTI BTI 
176 Dhar  Border ASR GDSP 
177 Dharamgarh South Patiala PTA 
178 Dhaula South Patiala BNL 
179 Dholewal West BTI FDK 
180 Dholewal Chowk Central LDH LDH City 
181 Dhuri South Patiala BNL 
182 Dina Nagar Border ASR GDSP 
183 Dina Sahib West BTI FDK 
184 Dirba South Patiala SNG 
185 Dosanj Kalan  North JLD NWSR 
186 Dubli Border ASR TTN 
187 Dyalpur Bhaika West BTI BTI 
188 Dyalpura Mirza West BTI BTI 
189 F.P.Hoshiar Pur North JLD HSP 
190 F.P.Jalandhar North JLD JLD 
191 F.P.Mandi G.Garh Central LDH KHN 
192 F.P.Mehta Rd. Asr. Border ASR ASR 
193 F.P.Patiala South Patiala PTA 
194 Faridkot West BTI FDK 
195 Fatehabad Border ASR TTN 
196 Fatehgarh Panjtoor West BTI FZR 
197 Fatehgarh Sabraon West BTI FZR 
198 Fatehgarh Sahib Central LDH KHN 
199 Fatehpur Manian West BTI MKT 
200 Fatta Khera West BTI MKT 
201 Fattanwala West BTI MKT 
202 Fazilka West BTI MKT 

203 
Feroze Gandhi Mkt.(D.C. 
Complex) Central LDH LDH City 

204 Fidde Khurd West BTI MKT 
205 FP Moga West BTI FDK 
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206 G.T.Rd.G.Garh( Talwara ) Central LDH KHN 
207 G.T.Rd.Ludhiana Central LDH LDH City 
208 Gaggo  Mehal Border ASR ASR 
209 Gago Bua Border ASR TTN 
210 Gajewas South Patiala PTA 
211 Gajjanwala West BTI FDK 
212 Gajju Khera South Patiala PTA 
213 Gajju Majra South Patiala PTA 
214 Galib Kalan Central LDH LDH S/U 
215 Galri Border ASR GDSP 
216 Ganduan South Patiala SNG 
217 Gardiwala North JLD HSP 
218 Garhshankar North JLD NWSR 
219 Gaunsgarh Central LDH LDH City 
220 Ghagga South Patiala PTA 
221 Ghamurghat South Patiala SNG 
222 Ghanaur South Patiala PTA 
223 Ghanauri Kalan South Patiala BNL 
224 Ghariala Border ASR TTN 
225 Gharota Khurd Border ASR GDSP 
226 Gharuan South Patiala RPR 
227 Ghasso Khana West BTI BTI 
228 Ghattianwali Jattan West BTI MKT 
229 Ghogra North JLD HSP 
230 Gholwar Border ASR TTN 
231 Ghuman Border ASR GDSP 
232 Giaspura Central LDH LDH City 
233 Giderani South Patiala SNG 
234 Gill Rd. Ludhiana Central LDH LDH City 
235 Gillwali Border ASR ASR 
236 Gilzewala West BTI MKT 
237 Gobindgarh Central Central LDH KHN 
238 Gobindsar Border ASR GDSP 
239 Goindwal FP Border ASR TTN 
240 Golden Temple Border ASR ASR 
241 Golewal West BTI FDK 
242 Goniana West BTI BTI 
243 Gowal Mandi Border ASR ASR 
244 Grain Mkt.G.Garh Central LDH KHN 
245 Gulabewala West BTI MKT 
246 Gurditpura South Patiala PTA 
247 Guru Har Sahai West BTI FZR 
248 Haibowal Central LDH LDH City 
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249 Haidobet South Patiala RPR 
250 Hall Gate Border ASR ASR 
251 Hamira North JLD KPT 
252 Hamirgarh Dhappi West BTI BTI 
253 Handesra South Patiala MOH 
254 Harchowal Border ASR GDSP 
255 Hardo Chhini Border ASR GDSP 
256 Hargana Central LDH KHN 
257 Harike Border ASR TTN 
258 Harsha Chhina Border ASR ASR 
259 Harta Balda North JLD HSP 
260 Hazipur North JLD HSP 
261 Heeran Central LDH LDH S/U 
262 Hoshiar nagar Border ASR ASR 
263 Hotian* North JLD KPT 
264 Ikolaha Central LDH KHN 
265 Indira Park/  F.P.-II Central LDH LDH City 
266 Jaito West BTI FDK 
267 Jajjo Doaba North JLD HSP 
268 Jakhepal South Patiala SNG 
269 Jakhopur Kalan North JLD KPT 
270 Jalandhar Radial North JLD JLD 
271 Jallal West BTI BTI 
272 Janer West BTI FDK 
273 Jarg Central LDH KHN 
274 Jastarwal Border ASR ASR 
275 Jaura Chhitra Border ASR GDSP 
276 Jethuke West BTI BTI 
277 Jhander Border ASR ASR 
278 Jhandiana Garbi West BTI FZR 
279 Jhanduke West BTI BTI 
280 Jhariwala West BTI FZR 
281 Jhoke Tehal Singh West BTI FZR 
282 Jida West BTI FDK 
283 Jiwan Arian West BTI FZR 
284 Jodhpur West BTI BTI 
285 Joga Ram Tirth West BTI BTI 
286 Jogralla West BTI BTI 
287 Jore Majra South Patiala PTA 
288 Jorkian Nangal West BTI BTI 
289 Kacha Pacca Border ASR TTN 
290 Kacheri Chowk Border ASR ASR 
291 Kahnewal West BTI BTI 
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292 Kahnuwan Border ASR GDSP 
293 Kajoli South Patiala RPR 
294 Kakkar Border ASR ASR 
295 Kakrala South Patiala PTA 
296 Kala Afgana Border ASR GDSP 
297 Kalanaur Border ASR GDSP 
298 Kalyan Sukha West BTI BTI 
299 Kamala Midhu West BTI FZR 
300 Kamalgarh West BTI FZR 
301 Kanakwal South Patiala SNG 
302 Kanganwal Central LDH LDH City 
303 Kanjla South Patiala BNL 
304 Kapial       South Patiala SNG 
305 Karamgarh South Patiala BNL 
306 Karawar North JLD NWSR 
307 Karni Khera West BTI MKT 
308 Kassoana West BTI FZR 
309 Kathgarh North JLD NWSR 
310 Katron South Patiala BNL 
311 Kattianwali West BTI MKT 
312 Kattu South Patiala BNL 
313 Kauni West BTI MKT 
314 Khadoor Sahib Border ASR TTN 
315 Khallu* North JLD KPT 
316 Khamano South Patiala RPR 
317 Khanna Central LDH KHN 
318 Khanouri (Shergarh) South Patiala PTA 
319 Khem Karan Border ASR TTN 
320 Kheowali Dhab West BTI MKT 
321 Khosa Dal Singh West BTI FZR 
322 Khosa Kotla West BTI FDK 
323 Khuikhera West BTI MKT 
324 Khun Khun Kalan North JLD HSP 
325 Khuranj West BTI MKT 
326 Khusro pur North JLD KPT 
327 Kishanpura West BTI FDK 
328 Kohar Kalan North JLD KPT 
329 Kokri Vehniwal West BTI FDK 
330 Kolianwali/Sham Khera West BTI MKT 
331 Kot Bhai West BTI MKT 
332 Kot Dharmu West BTI BTI 
333 Kot Ise Khan West BTI FDK 
334 Kot Mohammad Khan Border ASR TTN 
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335 Kot Sadiq North JLD JLD 
336 Kot Shamir West BTI BTI 
337 Kot Sukhian West BTI FDK 
338 Kot wasava Singh Border ASR TTN 
339 Kothe Ramsar West BTI FDK 

340 
Kotla Samashpur 
(Ghungrali) 

South Patiala 
RPR 

341 Kotli Ablu West BTI BTI 
342 Kotli Kalan West BTI BTI 
343 Kularan South Patiala PTA 
344 Kullrian West BTI BTI 
345 Kup Kalan South Patiala BNL 
346 Kurali South Patiala RPR 
347 Kutba Central LDH LDH S/U 
348 Kuthala South Patiala BNL 
349 Ladhuka West BTI MKT 
350 Lakha Central LDH LDH S/U 
351 Lakhewali West BTI MKT 
352 Lakhna Border ASR TTN 
353 Lalru South Patiala MOH 
354 Lambi West BTI MKT 
355 Latala Central LDH LDH S/U 
356 Lehra Gagga South Patiala SNG 
357 Lehra Mohabbat West BTI BTI 
358 Lidder Border ASR TTN 
359 Lohgarh Thakra West BTI FZR 
360 Lohian/Fatuwal North JLD KPT 
361 Lohsimbly South Patiala PTA 
362 Longowal South Patiala SNG 
363 Lubanianwali West BTI MKT 
364 Lung South Patiala PTA 
365 Machhiwara South Patiala RPR 
366 Madhir West BTI MKT 
367 Maghar Sahib South Patiala PTA 
368 Mahatam nagar West BTI MKT 
369 Majra South Patiala RPR 
370 Makhu West BTI FZR 
371 Malerkotla South Patiala BNL 
372 Malke West BTI FDK 
373 Mallanwala West BTI FZR 
374 Mallian North JLD KPT 
375 Maloud Central LDH LDH S/U 
376 Malout Rd.BTI West BTI BTI 
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377 Malout Rd.MKT West BTI MKT 
378 Malsian North JLD KPT 
379 Maluka West BTI BTI 
380 Mamdot West BTI FZR 
381 Mandi Kalan West BTI BTI 
382 Mandvi South Patiala SNG 
383 Mannawala Border ASR ASR 
384 Mannawala[Benra] South Patiala BNL 
385 Manochahal Border ASR TTN 
386 Mansa West BTI BTI 
387 Manvi South Patiala BNL 
388 Maqsoodpur North JLD JLD 
389 Mari Megha Border ASR TTN 
390 Mari Mustfa (Thathi Bhai) West BTI FDK 
391 Masitan West BTI FDK 
392 Matta  West BTI FDK 
393 Matti West BTI BTI 
394 Mehatpur North JLD KPT 
395 Mehlan Chowk(Kulrian) South Patiala SNG 
396 Mehraj West BTI BTI 
397 Mehrajwala North JLD KPT 
398 Mehsun Pur North JLD KPT 
399 Miani North JLD HSP 
400 Midha West BTI MKT 
401 Millerganj Central LDH LDH City 
402 Model Town Central LDH LDH City 

403 
Model Town  (Phase-
III,Urban Estate) West BTI BTI 

404 Moela Wahidpur North JLD NWSR 
405 Mohali Phase-I South Patiala MOH 
406 Mohali Phase-VII South Patiala MOH 
407 Mohali Phase-VIIIB South Patiala MOH 
408 Mohali Sect.-68 South Patiala MOH 
409 Mohali sector-71 South Patiala MOH 
410 Mohali-E(Ph-IX) South Patiala MOH 
411 Mohalkey Border ASR ASR 
412 Mohi Kalan South Patiala MOH 
413 Moonak South Patiala SNG 
414 Morinda South Patiala RPR 
415 Mudhal Border ASR ASR 
416 Mudki West BTI FZR 
417 Mukandpur North JLD NWSR 
418 Mukerian North JLD HSP 
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419 Mullanpur South Patiala MOH 
420 Mustafa Pur North JLD KPT 
421 Nabha-I South Patiala PTA 
422 Nadala* North JLD KPT 
423 Nadampur South Patiala SNG 
424 Nag Kalan Border ASR ASR 
425 Nagoke Border ASR TTN 
426 Nagra (Gharacho) South Patiala SNG 
427 Nandgarh Ghudda West BTI MKT 
428 Nandpur Kalaur Central LDH KHN 

429 
Nandpur Rare (Manwal) 
Khanpur 

Border ASR GDSP 

430 Nangal South Patiala RPR 
431 Nangal Naraingarh North JLD KPT 
432 Narangwal Central LDH LDH S/U 
433 Narli Border ASR TTN 
434 Narot Jaimal Singh Border ASR GDSP 
435 Nasrala North JLD HSP 
436 Nathana West BTI BTI 
437 Nathuwala West BTI FDK 
438 Naudhrani South Patiala BNL 
439 Naushera South Patiala PTA 
440 Naushera Majha Singh Border ASR GDSP 
441 Naushera Pannuan Border ASR TTN 
442 Nawanpind Border ASR ASR 
443 NIS Patiala South Patiala PTA 
444 Nureke West BTI FZR 
445 Nurewal Central LDH LDH City 
446 Nurpur Bedi South Patiala RPR 
447 OCM Amritsar Border ASR ASR 
448 Old Jail Road, Ludhiana Central LDH LDH City 
449 PACL Nangal South Patiala RPR 
450 Pakhi Kalan West BTI FDK 
451 Pakhoke South Patiala BNL 
452 Pakhon West BTI BTI 
453 Panchata North JLD JLD 
454 Pandori  Jagir North JLD KPT 
455 Pandori Khatrian West BTI FZR 
456 Panj Graian Border ASR GDSP 
457 Paras Ram Nagar West BTI BTI 
458 Parjian North JLD KPT 
459 Passiana South Patiala PTA 
460 Patara North JLD JLD 
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461 Patel Chownk North JLD JLD 
462 Pathrala West BTI MKT 
463 Patiala South Patiala PTA 
464 Patiala Rd.(Mangwal) South Patiala SNG 
465 Patto Hira Singh West BTI FDK 
466 Payal Central LDH KHN 
467 Phool West BTI BTI 
468 Phulewala Mehraj West BTI MKT 
469 Pringri Border ASR TTN 
470 PSIEC Ph.VIII-LDH Central LDH LDH City 
471 PSIEC Ranipur Border ASR GDSP 
472 Pucca Kalan West BTI BTI 
473 Purana Shella Border ASR GDSP 
474 Purkhali South Patiala RPR 
475 Quadian Border ASR GDSP 
476 R.C Camp Ajjowal North JLD HSP 
477 Rahon North JLD NWSR 
478 Rai Dharana South Patiala PTA 
479 Raikot Central LDH LDH S/U 
480 Raipur West BTI BTI 
481 Raja Sansi Air Port Border ASR ASR 
482 Rajatal Border ASR ASR 
483 Rajguru Nagar Central LDH LDH City 
484 Rajoa Border ASR GDSP 
485 Rajpura City South Patiala PTA 
486 Rajpura Focal Point South Patiala PTA 
487 Rakhra South Patiala PTA 
488 Ram Tirth/ Bhittewid Border ASR ASR 
489 Rama Mandi West BTI BTI 
490 Ramdas Border ASR ASR 
491 Rampura  West BTI BTI 
492 Ramuwala West BTI FDK 
493 Rana West BTI MKT 
494 Randhawa South Patiala PTA 
495 Rangar Nangal Border ASR GDSP 
496 Rangian/Mullowal South Patiala BNL 
497 Ranjit Avenue, ASR Border ASR ASR 
498 Ranjit Bagh Border ASR GDSP 
499 Rao Kalan West BTI FDK 
500 Rasulpur Central LDH LDH S/U 
501 Ratta Tibba West BTI MKT 
502 Rode West BTI FDK 
503 Rohar Jagir South Patiala PTA 
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504 Roomi Central LDH LDH S/U 
505 Rupana West BTI MKT 
506 Rupewali North JLD KPT 
507 Rurka Kalan  North JLD NWSR 
508 Rurki Kalan/Lasoi South Patiala BNL 
509 S&SC Jalandhar North JLD JLD 
510 Sabraon Border ASR TTN 
511 Sadhu Ashram North JLD HSP 
512 Sahnewal Central LDH LDH City 
513 Saidpur Border ASR TTN 
514 Saila Khurd North JLD HSP 
515 Samalsar West BTI FDK 
516 Samana South Patiala PTA 
517 Samgoli South Patiala MOH 
518 Samundgarh South Patiala PTA 
519 Sandhwan West BTI FDK 
520 Sandour/Kalayan South Patiala BNL 
521 Sangat West BTI BTI 
522 Sangha West BTI BTI 
523 Sangna Border ASR ASR 
524 Sanguana Basti West BTI BTI 
525 Sanour South Patiala PTA 
526 Sarai Amanat Khan Border ASR TTN 
527 Sarai Banjara South Patiala PTA 
528 Sarawan West BTI FDK 
529 Sardulgarh West BTI BTI 
530 Sarhali Kalan Border ASR TTN 
531 Sarhali Khurd (Lahuke) Border ASR TTN 
532 Saroya North JLD NWSR 
533 Sathiala Border ASR TTN 
534 Shahjada Kalan Border ASR GDSP 
535 Shahkot North JLD KPT 
536 Shahpur Goraya Border ASR GDSP 
537 Shahpur Jajjan Border ASR GDSP 
538 Shahpurkandi Border ASR GDSP 
539 Shakti Vihar South Patiala PTA 
540 Sham Chaurasi North JLD HSP 
541 Shamashpur Central LDH KHN 
542 Shankar North JLD KPT 
543 Shatrana South Patiala PTA 
544 Shekhuwas South Patiala SNG 
545 Sheron South Patiala SNG 
546 Sherpur/F.P-I Central LDH LDH City 
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547 Sidhwan Bet Central LDH LDH S/U 
548 Sihar Central LDH LDH S/U 
549 Sikhwala West BTI MKT 
550 Sirhind Central LDH KHN 
551 Sirhind Rd.Patiala South Patiala PTA 
552 Sudhar Central LDH LDH S/U 
553 Sujanpur Border ASR GDSP 
554 Sukhanand West BTI BTI 
555 Sukhanwala West BTI FDK 
556 Sukhna Ablu West BTI MKT 
557 Sukhpura South Patiala BNL 
558 Sular Gharat South Patiala SNG 
559 Sunam South Patiala SNG 
560 Sur Singh Wala Border ASR TTN 
561 Surajpur South Patiala PTA 
562 Tahlian West BTI BTI 
563 Tallewal South Patiala BNL 
564 Talwandi Choudharian North JLD KPT 
565 Talwandi Madho North JLD KPT 
566 Talwandi Sabo West BTI BTI 
567 Talwara North JLD HSP 
568 Tanda Badha Central LDH KHN 
569 Tanda Rd.Jallandhar North JLD JLD 
570 Tapa South Patiala BNL 
571 Taragarh Border ASR GDSP 
572 Tarn Taran F.P Border ASR TTN 
573 Tarsika Border ASR ASR 
574 Tharaj West BTI BTI 
575 Tharajwala West BTI MKT 
576 Thatha Sahib West BTI FZR 
577 Theh Qlander West BTI MKT 
578 Thikriwala South Patiala BNL 
579 Thuliwal South Patiala BNL 
580 Tibbri Cantt. Border ASR GDSP 
581 Tohra Central LDH KHN 
582 Toot Border ASR TTN 
583 Transport Nagar Central LDH LDH City 
584 Tulewal South Patiala PTA 
585 TV Centre Jalandar North JLD JLD 
586 Ubhewal South Patiala SNG 
587 Udhanwal Border ASR GDSP 

588 
Udho Nangal (Mehta 
Chowk) 

Border ASR TTN 
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589 Udhoke Border ASR ASR 
590 Urban Estate Dugri Central LDH LDH City 
591 Urban Estate,Patiala South Patiala PTA 
592 Wadala Viram  Border ASR ASR 
593 Wan (Tara Singh) Border ASR TTN 
594 Zaula Khurd South Patiala MOH 
595 Zira West BTI FZR 

 


